

গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

৳ ১০০



৳ ১০০

একশত টাকা

ব. ৯২০৬৯২০

ঋণ চুক্তি নামা

Posted
17/5/10

গণপ্রজাতন্ত্রী বাংলাদেশ সরকার (সরকার) পক্ষে প্রতিনিধিত্বকারী অর্থ বিভাগ, অর্থ মন্ত্রণালয়, বাংলাদেশ সচিবালয়, রমনা, ঢাকা (অতঃপর 'সরকার' বলিয়া উল্লিখিত)(১ম পক্ষ)

এবং

বাংলাদেশ পাটকল করপোরেশন (বিজেএমসি), প্রধান কার্যালয় ১১৫-১২০, মতিঝিল, ঢাকা (অতঃপর 'বিজেএমসি' বলিয়া উল্লিখিত)(২য় পক্ষ)

অতঃপর 'উভয়পক্ষ' বলিয়া উল্লিখিত এর মধ্যে অদ্য ১৪১৭.....বঙ্গাব্দের ০৯..... মাসের ২৬..... তারিখ মোতাবেক ২০১০ খ্রীষ্টাব্দের ০৪..... মাসের ২২..... তারিখে এই ঋণ চুক্তি সম্পাদিত হইলঃ

যেহেতু VRS (স্বেচ্ছায় অবসরগ্রহণ কর্মসূচি)-এর আওতায় এবং স্বাভাবিক প্রক্রিয়ায় বিজেএমসি'র প্রধান কার্যালয় ও এর নিয়ন্ত্রণাধীন পাটকলসমূহ হতে ১২৮৬ জনবলের চাকুরী অবসায়নকল্পে অবশিষ্ট পাওনা ২৪,৯০,০০০.০০ (চব্বিশ কোটি নব্বই লক্ষ) টাকা অর্থায়নের নিমিত্ত সরকারের নিকট আবেদন করিয়াছে;

যেহেতু সরকার উক্ত আবেদনের প্রেক্ষিতে 'বিজেএমসি'কে নিম্নবর্ণিত শর্তাবলী সাপেক্ষে উল্লিখিত অংকের টাকা ঋণ হিসাবে প্রদান করিতে সম্মত হইয়াছে;

এবং

যেহেতু অর্থ মন্ত্রণালয়ের অর্থ বিভাগের ২১/০৪/২০১০ তারিখের স্মারক নং-অম/অবি/বা-১/৩-০৯২৭-(০৭)/২০০৯/২৮৯ মোতাবেক অর্থ বিভাগ, অর্থ মন্ত্রণালয় এবং বিজেএমসি/উভয়পক্ষের মধ্যে এতদসংক্রান্ত একটি ঋণ চুক্তি সম্পাদনের সিদ্ধান্ত গৃহীত হইয়াছে;

সেহেতু উভয়পক্ষ নিম্নবর্ণিত শর্তাবলী সাপেক্ষে এই ঋণ চুক্তিনামা সম্পাদনে সম্মত হইলঃ

শর্তাবলীঃ

- এ খাতে ছাড়কৃত অর্থ বিগত ১৫-০২-২০০৯ তারিখ cut-of-date মোতাবেক বিজেএমসি'র প্রধান কার্যালয় ও এর আওতায় ১৬টি পাটকল হতে VRS (স্বেচ্ছায় অবসরগ্রহণ কর্মসূচি)-এর আওতায় ৫০০ জনবল এবং বিগত ২০০৭-০৮ ও ২০০৮-০৯ অর্থবছরে ১৫-০২-২০০৯ তারিখ পর্যন্ত স্বাভাবিক / ছাঁটাই প্রক্রিয়ায় ৭৮৬ জনবল অর্থাৎ, এ দুই প্রক্রিয়ায় অবসর গ্রহণকৃত মোট (৫০০+৭৮৬)=১২৮৬ জনবল হতে ৫ জন বাদে ১২৮১ জনবলের প্রাপ্য গ্র্যাচুইটি, প্রভিডেন্ট ফান্ড ও বকেয়া বেতন-ভাতাদি পরিশোধ ব্যতীত অন্য কোন খাতে ব্যয় করা যাবে না। অব্যয়িত অর্থ ৭ দিনের মধ্যে বিধিমতে সরকারি তহবিলে জমা প্রদান করতে হবে;
- ছাড়কৃত অর্থ বিদ্যমান সরকারী বিধি-বিধান অনুযায়ী এবং সিএ ফার্ম-এর নিরীক্ষিত হিসাবের ভিত্তিতে পরিশোধ করতে হবে এবং বিধি বহির্ভূতভাবে কোন অর্থ পরিশোধ করা হলে সংশ্লিষ্ট কর্মকর্তাগণ দায়ী থাকবেন;
- ছাড়কৃত অর্থের মাধ্যমে অবসর গ্রহণকৃত জনবলের পদ অথবা সমপর্যায়ের পদ বিলুপ্তপূর্বক সংশোধিত সাংগঠনিক কার্টামো অর্থ বিভাগে প্রেরণ করতে হবে;
- এ ছাড়কৃত অর্থ সুনির্দিষ্ট ব্যাংক-এর শাখার অনুকূলে Account Payee Cheque-এর মাধ্যমে পরিশোধ করতে হবে;

বাংলাদেশ পাটকল করপোরেশন
আদমজী কোর্ট, মতিঝিল, ঢাকা

VRS (স্বৈচ্ছায় অবসরগ্রহণ কর্মসূচি)-এর আওতাধীন এবং স্বাভাবিক প্রক্রিয়ায় বিজেএমসি'র প্রধান কার্যালয় ও এর নিয়ন্ত্রণাধীন পাটকলসমূহ হতে ১২৮৬ জনবলের চাকুরী অবসায়নকল্পে অবশিষ্ট পাওনা পরিশোধের নিমিত্ত অর্থ মন্ত্রণালয়ের জিও সূত্র নং- নং-অম/অবি/বা-১/৩-০৯২৭-(০৭)/২০০৯/২৮৯ তারিখ ২১/০৪/২০১০ এর মাধ্যমে বরাদ্দকৃত ২৪.৯০ (চব্বিশ কোটি নব্বই লক্ষ) টাকা ঋণ পরিশোধের সিডিউল :

(ক)	ঋণের পরিমাণ	:	টাকা ২৪.৯০ কোটি
(খ)	সুদের হার	:	৫% (বার্ষিক)
(গ)	ঋণ পরিশোধের মেয়াদ	:	২০ বৎসর (স্বাভাবিক কিস্তিতে)
(ঘ)	কিস্তি আরম্ভের তারিখ	:	২৮/১০/২০১০

ঋণ পরিশোধের সূচী

কোটি টাকায়

বৎসর	পরিশোধের সিডিউল		
	আসল	সুদ	মোট
২৮/১০/২০১০	০.৬৩	০.৬২	১.২৫
২৮/০৪/২০১১	০.৬৩	০.৬১	১.২৪
২৮/১০/২০১১	০.৬৩	০.৫৯	১.২২
২৮/০৪/২০১২	০.৬৩	০.৫৮	১.২১
২৮/১০/২০১২	০.৬৩	০.৫৬	১.১৯
২৮/০৪/২০১৩	০.৬৩	০.৫৪	১.১৭
২৮/১০/২০১৩	০.৬৩	০.৫৩	১.১৬
২৮/০৪/২০১৪	০.৬৩	০.৫১	১.১৪
২৮/১০/২০১৪	০.৬৩	০.৫০	১.১৩
২৮/০৪/২০১৫	০.৬৩	০.৪৮	১.১১
২৮/১০/২০১৫	০.৬২	০.৪৭	১.০৯
২৮/০৪/২০১৬	০.৬২	০.৪৫	১.০৭
২৮/১০/২০১৬	০.৬২	০.৪৪	১.০৬
২৮/০৪/২০১৭	০.৬২	০.৪২	১.০৪
২৮/১০/২০১৭	০.৬২	০.৪১	১.০৩
২৮/০৪/২০১৮	০.৬২	০.৩৯	১.০১
২৮/১০/২০১৮	০.৬২	০.৩৭	০.৯৯
২৮/০৪/২০১৯	০.৬২	০.৩৬	০.৯৮
২৮/১০/২০১৯	০.৬২	০.৩৪	০.৯৬
২৮/০৪/২০২০	০.৬২	০.৩৩	০.৯৫
২৮/১০/২০২০	০.৬২	০.৩১	০.৯৩
২৮/০৪/২০২১	০.৬২	০.৩০	০.৯২
২৮/১০/২০২১	০.৬২	০.২৮	০.৯০
২৮/০৪/২০২২	০.৬২	০.২৭	০.৮৯
২৮/১০/২০২২	০.৬২	০.২৫	০.৮৭
২৮/০৪/২০২৩	০.৬২	০.২৪	০.৮৬
২৮/১০/২০২৩	০.৬২	০.২২	০.৮৪
২৮/০৪/২০২৪	০.৬২	০.২০	০.৮২
২৮/১০/২০২৪	০.৬২	০.১৯	০.৮১
২৮/০৪/২০২৫	০.৬২	০.১৭	০.৭৯
২৮/১০/২০২৫	০.৬২	০.১৬	০.৭৮
২৮/০৪/২০২৬	০.৬২	০.১৪	০.৭৬
২৮/১০/২০২৬	০.৬২	০.১৩	০.৭৫
২৮/০৪/২০২৭	০.৬২	০.১১	০.৭৩
২৮/১০/২০২৭	০.৬২	০.১০	০.৭২
২৮/০৪/২০২৮	০.৬২	০.০৮	০.৭০
২৮/১০/২০২৮	০.৬২	০.০৬	০.৬৮
২৮/০৪/২০২৯	০.৬২	০.০৫	০.৬৭
২৮/১০/২০২৯	০.৬২	০.০৩	০.৬৫
২৮/০৪/২০৩০	০.৬২	০.০২	০.৬৪
	২৪.৯০	১২.৮০	৩৭.৭০

গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

৳ ১০০



৳ ১০০

একশত টাকা

ম ২৫৭০১৪২

ঋণ চুক্তি নামা

গণপ্রজাতন্ত্রী বাংলাদেশ সরকার (সরকার) পক্ষে প্রতিনিধিত্বকারী অর্থ বিভাগ, অর্থ মন্ত্রণালয়, বাংলাদেশ সচিবালয়, রমনা, ঢাকা (অতঃপর 'সরকার' বলিয়া উল্লিখিত)(১ম পক্ষ)

এবং

বাংলাদেশ পার্টিকল করপোরেশন (বিজেএমসি), প্রধান কার্যালয় ১১৫-১২০, মতিঝিল, ঢাকা (অতঃপর 'বিজেএমসি' বলিয়া উল্লিখিত)(২য় পক্ষ)

অতঃপর 'উভয়পক্ষ' বলিয়া উল্লিখিত এর মধ্যে অদ্য ১৪১ ১/২ বঙ্গাব্দের ২২ মাসের ২২ তারিখ মোতাবেক ২০১০ খ্রীষ্টাব্দের ০৪ মাসের ০৫ তারিখে এই ঋণ চুক্তি সম্পাদিত হইলঃ

যেহেতু বিজেএমসি ও এর নিয়ন্ত্রণাধীন মিলসমূহ হতে বিগত ২০০৩-০৪ সালে স্বাভাবিক নিয়মে অবসরগ্রহণকারী/ছাঁটাইকৃত শ্রমিক, কর্মচারী ও কর্মকর্তাদের গ্যাচুইটি, প্রভিডেন্ট ফান্ড ইত্যাদি পরিশোধ বাবদ অবশিষ্ট পাওনা ৮,৬৩,০০,০০০/- (আট কোটি তেরশত লক্ষ) টাকা অর্থায়নের নিমিত্ত সরকারের নিকট আবেদন করিয়াছে;

যেহেতু সরকার উক্ত আবেদনের প্রেক্ষিতে 'বিজেএমসি'কে নিম্নবর্ণিত শর্তাবলী সাপেক্ষে উল্লিখিত অংকের টাকা ঋণ হিসাবে প্রদান করিতে সম্মত হইয়াছে;

এবং

যেহেতু অর্থ মন্ত্রণালয়ের অর্থ বিভাগের ০৪/০৩/২০১০ তারিখের স্মারক নং-অম/অবি/বা-১/৩-০৯২৭-(০৭)/২০০৯/১৩২ এবং বন্ধ ও পাট মন্ত্রণালয়ের ১৮-০৩-২০১০ তারিখের স্মারক নং- বপাম/পাট-১/অর্থ-৫৯(অংশ-৪)/২০০৫/১৫৩ মোতাবেক অর্থ বিভাগ, অর্থ মন্ত্রণালয় এবং বিজেএমসি উভয়পক্ষের মধ্যে এতদসংক্রান্ত একটি ঋণ চুক্তি সম্পাদনের সিদ্ধান্ত গৃহীত হইয়াছে;

সেহেতু উভয়পক্ষ নিম্নবর্ণিত শর্তাবলী সাপেক্ষে এই ঋণ চুক্তিনামা সম্পাদনে সম্মত হইলঃ

শর্তাবলীঃ

- এ ঋণে ছাড়কৃত মোট (২৭.৬৭+৮.৬৩)= ৩৬.৩০ কোটি টাকা বিগত ২০০৩-০৪ সালে বিজেএমসি ও এর মিল সমূহ হতে স্বাভাবিক নিয়মে অবসরগ্রহণকারী/ ছাঁটাইকৃত ১৯০৬ জনবলের গ্যাচুইটি, প্রভিডেন্ট ফান্ড ও অন্যান্য ঋণে প্রাপ্য অর্থ পরিশোধ ব্যতীত অন্য কোন ঋণে ব্যয় করা যাবে না। অব্যয়িত অর্থ ৭ দিনের মধ্যে সরকারি তহবিলে জমা প্রদান করতে হবে;
- ছাড়কৃত অর্থ বিদ্যমান সরকারী বিধি বিধান অনুযায়ী এবং সিএ ফার্ম কর্তৃক নিরীক্ষিত হিসাবের ভিত্তিতে পরিশোধ করতে হবে। বিধি বহির্ভূতভাবে কোন অর্থ পরিশোধ করা হলে সংশ্লিষ্ট কর্মকর্তাগণ দায়ী থাকবেন;
- ছাড়কৃত অর্থের মাধ্যমে অবসরগ্রহণকৃত জনবলের পদ অথবা সমপর্যায়ের পদ বিলুপ্তপূর্বক সংশোধিত সাংগঠনিক কাঠামো অর্থ বিভাগে প্রেরণ করতে হবে;
- এ ছাড়কৃত অর্থ সুনির্দিষ্ট ব্যাংকের শাখার অনুকূলে Account Payee Cheque-এর মাধ্যমে পরিশোধ করতে হবে;

বাংলাদেশ পাটকল করপোরেশন
আদমজী কোর্ট, মতিঝিল, ঢাকা

বিজেএমসি ও এর নিয়ন্ত্রণাধীন মিলসমূহ হতে বিগত ২০০৩-০৪ সালে মাসিক নিয়মে অবসরগ্রহণকারী/ছাঁটাইকৃত শ্রমিক, কর্মচারী ও কর্মকর্তাদের গ্র্যান্টইটি, প্রভিডেন্ট ফন্ড ইত্যাদি পাওনা পরিশোধের নিশ্চিত অর্থ মন্ত্রণালয়ের জিও সূত্রসং-অম/অবি/বা-১/৩-০৯২৭-(০৭)/২০০৯/১৩২ তারিখ ০৪/০৩/২০১০ এর মাধ্যমে বরাদ্দকৃত ৮.৬৩ (আট কোটি তেবত্রি লক্ষ) টাকা ঋণ পরিশোধের সিডিউল :

(ক)	ঋণের পরিমাণ	:	টাকা ৮.৬৩ কোটি
(খ)	সুদের হার	:	৫% (বার্ষিক)
(গ)	ঋণ পরিশোধের মেয়াদ	:	২০ বৎসর (বান্ধাসিক ক্ষিতিতে)
(ঘ)	কিস্তি আরম্ভের তারিখ	:	০৪/১০/২০১০

ঋণ পরিশোধের সূচী

লক্ষটাকায়

বৎসর	পরিশোধের সিডিউল		
	আসল	সুদ	মোট
০৪/১০/২০১০	০.২১৫৮	০.০০৫৪	০.২২১২
০৪/০৪/২০১১	০.২১৫৮	০.০০৫৩	০.২২১১
০৪/১০/২০১১	০.২১৫৮	০.০০৫১	০.২২০৯
০৪/০৪/২০১২	০.২১৫৮	০.০০৫০	০.২২০৮
০৪/১০/২০১২	০.২১৫৮	০.০০৪৯	০.২২০৭
০৪/০৪/২০১৩	০.২১৫৮	০.০০৪৭	০.২২০৫
০৪/১০/২০১৩	০.২১৫৮	০.০০৪৬	০.২২০৪
০৪/০৪/২০১৪	০.২১৫৮	০.০০৪৪	০.২২০২
০৪/১০/২০১৪	০.২১৫৮	০.০০৪৩	০.২২০১
০৪/০৪/২০১৫	০.২১৫৮	০.০০৪২	০.২২০০
০৪/১০/২০১৫	০.২১৫৮	০.০০৪০	০.২১৯৮
০৪/০৪/২০১৬	০.২১৫৮	০.০০৩৯	০.২১৯৭
০৪/১০/২০১৬	০.২১৫৮	০.০০৩৮	০.২১৯৬
০৪/০৪/২০১৭	০.২১৫৮	০.০০৩৬	০.২১৯৪
০৪/১০/২০১৭	০.২১৫৮	০.০০৩৫	০.২১৯৩
০৪/০৪/২০১৮	০.২১৫৮	০.০০৩৪	০.২১৯২
০৪/১০/২০১৮	০.২১৫৮	০.০০৩৩	০.২১৯১
০৪/০৪/২০১৯	০.২১৫৮	০.০০৩১	০.২১৮৯
০৪/১০/২০১৯	০.২১৫৮	০.০০৩০	০.২১৮৮
০৪/০৪/২০২০	০.২১৫৮	০.০০২৮	০.২১৮৬
০৪/১০/২০২০	০.২১৫৭	০.০০২৭	০.২১৮৪
০৪/০৪/২০২১	০.২১৫৭	০.০০২৬	০.২১৮৩
০৪/১০/২০২১	০.২১৫৭	০.০০২৪	০.২১৮১
০৪/০৪/২০২২	০.২১৫৭	০.০০২৩	০.২১৮০
০৪/১০/২০২২	০.২১৫৭	০.০০২২	০.২১৭৯
০৪/০৪/২০২৩	০.২১৫৭	০.০০২০	০.২১৭৭
০৪/১০/২০২৩	০.২১৫৭	০.০০১৯	০.২১৭৬
০৪/০৪/২০২৪	০.২১৫৭	০.০০১৭	০.২১৭৪
০৪/১০/২০২৪	০.২১৫৭	০.০০১৬	০.২১৭৩
০৪/০৪/২০২৫	০.২১৫৭	০.০০১৫	০.২১৭২
০৪/১০/২০২৫	০.২১৫৭	০.০০১৩	০.২১৭০
০৪/০৪/২০২৬	০.২১৫৭	০.০০১২	০.২১৬৯
০৪/১০/২০২৬	০.২১৫৭	০.০০১১	০.২১৬৮
০৪/০৪/২০২৭	০.২১৫৭	০.০০০৯	০.২১৬৬
০৪/১০/২০২৭	০.২১৫৭	০.০০০৮	০.২১৬৫
০৪/০৪/২০২৮	০.২১৫৭	০.০০০৭	০.২১৬৪
০৪/১০/২০২৮	০.২১৫৭	০.০০০৫	০.২১৬২
০৪/০৪/২০২৯	০.২১৫৭	০.০০০৪	০.২১৬১
০৪/১০/২০২৯	০.২১৫৭	০.০০০৩	০.২১৬০
০৪/০৪/২০৩০	০.২১৫৭	০.০০০২	০.২১৫৯
	৮.৬৩০০	০.১১০৬	৮.৭৪০৬



ব ৯২২০৭৪০

Posted
~~5~~
17.5.10

SUBSIDIARY LOAN AGREEMENT (SLA)

The Subsidiary Loan Agreement (hereinafter called 'SLA') made this০৩...day of ...May...2010.

BETWEEN

THE GOVERNMENT OF THE PEOPLE'S REPUBLIC OF BANGLADESH represented by the Finance Division, Ministry of Finance (hereafter called "the GoB" or "the Government"),


AND

The Bangladesh Bridge Authority, established under section 4 of the Bangladesh Bridge Authority Ordinance 1985, (hereinafter called the BBA) having its office at Setu Bhaban, New Airport Road, Banani, Dhaka-1212, Bangladesh.

WHEREAS

- I. By a loan Agreement No. 2593-BAN(SF) dated December 07, 2009 (hereinafter called the Loan Agreement) between the People's Republic of Bangladesh and Asian Development Bank (hereinafter called the Bank), the Bank has agreed to lend to the People's Republic of Bangladesh an amount in various currencies equivalent to Special Drawing Rights Six million Two hundred Seventy-four thousand only (SDR 6,274,000) (hereinafter called the Loan), to complete detailed design & auxiliary works of the Padma Multipurpose Bridge Design Project described in Schedule I of the loan Agreement dated December 07, 2009 (hereinafter called the Project).
- II. The Project described in Schedule 1 attached will be carried out by the BBA in accordance with the Loan Agreement and the project agreement dated December 07, 2009 between the Bank and the GoB; and
- III. The Government has agreed, under Section 3.01 of Article III of the Loan Agreement, to relend an amount in various currencies equivalent to Special Drawing Rights Six million Two hundred Seventy-four thousand only (SDR 6,274,000) (hereinafter called the Loan) to the BBA out of the proceeds of the loan under a Subsidiary Loan Agreement upon terms and conditions satisfactory to the Bank for financing the cost of the Project.

NOW, THEREFORE, the parties hereto agree TO EXECUTE THE SLA on the terms and conditions as delineated below:

 ali

Amortization Schedule
Padma Multipurpose Bridge Design Project
Bangladesh Bridge Authority

Annexure-1
(Expressed in SDR)

Sl No.	Falling date	Opening Total not due Principal (SDR)	Principal Fallen due (SDR)	Closing Total not due Principal (SDR)	Interest Rate	Interest on total Principal Outstanding (SDR)	(Principal + Interest) (SDR)
(I)	(II)	(III)	(IV)	(V)	(VI)	(VII)	(VIII)
1	30-Jun-2015	6274000	209133	6064867	6%	1882200	2091333
2	31-Dec-2015	6064867	209133	5855733	6%	181946	391079
3	30-Jun-2016	5855733	209133	5646600	6%	175672	384805
4	31-Dec-2016	5646600	209133	5437467	6%	169398	378531
5	30-Jun-2017	5437467	209133	5228333	6%	163124	372257
6	31-Dec-2017	5228333	209133	5019200	6%	156850	365983
7	30-Jun-2018	5019200	209133	4810067	6%	150576	359709
8	31-Dec-2018	4810067	209133	4600933	6%	144302	353435
9	30-Jun-2019	4600933	209133	4391800	6%	138028	347161
10	31-Dec-2019	4391800	209133	4182667	6%	131754	340887
11	30-Jun-2020	4182667	209133	3973533	6%	125480	334613
12	31-Dec-2020	3973533	209133	3764400	6%	119206	328339
13	30-Jun-2021	3764400	209133	3555267	6%	112932	322065
14	31-Dec-2021	3555267	209133	3346133	6%	106658	315791
15	30-Jun-2022	3346133	209133	3137000	6%	100384	309517
16	31-Dec-2022	3137000	209133	2927867	6%	94110	303243
17	30-Jun-2023	2927867	209133	2718733	6%	87836	296969
18	31-Dec-2023	2718733	209133	2509600	6%	81562	290695
19	30-Jun-2024	2509600	209133	2300467	6%	75288	284421
20	31-Dec-2024	2300467	209133	2091333	6%	69014	278147
21	30-Jun-2025	2091333	209133	1882200	6%	62740	271873
22	31-Dec-2025	1882200	209133	1673067	6%	56466	265599
23	30-Jun-2026	1673067	209133	1463933	6%	50192	259325
24	31-Dec-2026	1463933	209133	1254800	6%	43918	253051
25	30-Jun-2027	1254800	209133	1045667	6%	37644	246777
26	31-Dec-2027	1045667	209133	836533	6%	31370	240503
27	30-Jun-2028	836533	209133	627400	6%	25096	234229
28	31-Dec-2028	627400	209133	418267	6%	18822	227955
29	30-Jun-2029	418267	209133	209133	6%	12548	221681
30	31-Dec-2029	209133	209133	0	6%	6274	215407
		Total	6274000			4611390	10885390

Abdur Rouf Talukder
 Deputy Secretary
 Finance Division and
 for the Project Director's Office

ali

(Signature)
 Project Director
 Bangladesh Bridge Authority

(Signature)
 Deputy Director (A)
 Bangladesh Bridge Authority
 Ministry of Communications

গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

৳ ১০০



৳ ১০০

একশত টাকা

Reoted
30/7/18

৭৬৭০০৭৬

ঋণ চুক্তি নামা

গণপ্রজাতন্ত্রী বাংলাদেশ সরকার(সরকার) পক্ষে প্রতিনিধিত্বকারী অর্থ বিভাগ, অর্থ মন্ত্রণালয়, বাংলাদেশ সচিবালয়, রমনা, ঢাকা (অতঃপর সরকার বলিয়া উল্লিখিত)..... (১ম পক্ষ)

এবং

বাংলাদেশ মুক্তিযোদ্ধা কল্যাণ ট্রাস্ট (বিএফএফ ডব্লিউটি) প্রধান কার্যালয় ৮৮, মতিঝিল বানিজ্যিক এলাকা, ঢাকা (অতঃপর বিএফএফ ডব্লিউটি বলিয়া উল্লিখিত)..... (২য় পক্ষ)

অতঃপর 'উভয়পক্ষ' বলিয়া উল্লিখিত এর মধ্যে অদ্য ১৯.৯.১৬ বঙ্গাব্দের ১৯. মাসের ১৭ তারিখ মোতাবেক ... ১৯.৯.১৯ ... খ্রীষ্টাব্দের ... ১৯. মাসের ... ১৯. তারিখে এই ঋণ চুক্তি সম্পাদিত হইল :

যেহেতু বিএফএফ ডব্লিউটি ও এর নিয়ন্ত্রণাধীন ইউনিটসমূহ হতে ২০০৯-২০১০ সালে গোল্ডেন হ্যান্ডশেক স্কীমের আওতায় স্বেচ্ছাবসর/অব্যাহতি গ্রহণে ইচ্ছুক ৮৫ জনবলের গ্র্যাচুইটি, প্রভিডেন্ট ফান্ড ও অন্যান্য পাওনা পরিশোধের জন্য সরকারী তহবিল হতে ৯.৮৩(নয় কোটি তিরিশ লক্ষ) টাকা অর্থায়নের নিমিত্ত সরকারের নিকট আবেদন করিয়াছে ;

যেহেতু , সরকার উক্ত আবেদনের প্রেক্ষিতে বিএফ এফ ডব্লিউটি কে নিম্নবর্ণিত শর্তাবলী সাপেক্ষে উল্লিখিত অংকের টাকা ঋণ হিসাবে প্রদান করিতে সম্মত হইয়াছে ;

এবং

যেহেতু অর্থ মন্ত্রণালয়ের অর্থ বিভাগের ১৮/০২/২০১০ তারিখের স্মারক নং-অম/অবি/বা-১/৩-০৯২৭-(০৭)/২০০৯/৮১ এবং মুক্তিযুদ্ধ বিষয়ক মন্ত্রণালয়ের ২৩-০২-২০১০ তারিখের স্মারক নং- মুঃবিঃমঃ/প্র.-১/সাঃকাঃ-৭/২০০২/ ২৩৮ মোতাবেক অর্থ বিভাগ, অর্থ মন্ত্রণালয় এবং বি এফ এফ ডব্লিউটি উভয়পক্ষের মধ্যে এতদসংক্রান্ত একটি ঋণ চুক্তি সম্পাদনের সিদ্ধান্ত গৃহীত হইয়াছে;

সেহেতু উভয়পক্ষ নিম্নবর্ণিত শর্তাবলী সাপেক্ষে এই ঋণ চুক্তিনামা সম্পাদনে সম্মত হইল :

শর্তাবলী :

- প্রদেয় অর্থ সংস্থার অনুকূলে সরকারের ঋণ হিসেবে গণ্য হবে যা বার্ষিক ৫% সুদে আগামী ১৫ (পনের) বছরে সরকারকে পরিশোধ করতে হবে ;
- স্বেচ্ছাবসর কর্মসূচির আওতায় জনবল বিদায়ের ক্ষেত্রে সর্বশেষ আহরিত মূল বেতনের ভিত্তিতে প্রতিবছর চাকুরীর জন্য ২(দুই) মাসের মূল বেতনের সম-পরিমাণ অর্থ গ্র্যাচুইটি হিসেবে প্রদান করা যেতে পারে ;
- স্বেচ্ছাবসরের জন্য গ্র্যাচুইটির সময়কাল গণনার ক্ষেত্রে ৬ মাস বা তদুর্ধ্ব সময়ের জন্য পূর্ণাঙ্গ ০১ বছর হিসেবে চাকুরীকাল গণনার বিষয়টি বিবেচিত হবে ;
- ২৫ বছর চাকুরীর পূর্তিতে যারা এলপিআর এর অপশন দেবে না এবং যাদের চাকুরীর মেয়াদ ২৫ বছরের কম তাদের চাকুরী অবসায়নের ক্ষেত্রে প্রাপ্য অভোগকৃত ছুটির বেতনসহ ৪ মাসের মূল বেতনের সম-পরিমাণ অর্থ নোটিশ পে হিসেবে প্রদান করা যেতে পারে ;
- শ্রমিকদের ক্ষেত্রে কারখানা আইন ও মঞ্জুরী কমিশনের সুপারিশ অনুযায়ী ছুটি নগদায়নের সুবিধা প্রচলিত নিয়মে কার্যকর করা যেতে পারে ;

অঃ পৃঃ-২ দ্রষ্টব্য

হাঃ

বাংলাদেশ মুক্তিযোদ্ধা কল্যাণ ট্রাস্ট
‘স্বাধীনতা ভবন’
৮৮, মতিঝিল বানিজ্যিক এলাকা
ঢাকা-১০০০।

ইজিবিএম প্রকল্পের আওতায় বাংলাদেশ মুক্তিযোদ্ধা কল্যাণ ট্রাস্ট ও এর নিয়ন্ত্রণাধীন ইউনিট সমূহ হতে ২০০৯-১০ সালে গোল্ডেন হ্যাভশেক স্কীমের বিপরীতে স্পেছাবসর / অব্যাহতি গ্রহণে ইচ্ছুক ৮৫ জনবলের গ্রাচ্যুয়িটি, প্রভিডেন্ট ফান্ড ও অন্যান্য পাওনা পরিশোধের নিমিত্ত অর্থ মন্ত্রণালয়ের জিও সূত্র নং-অম/অবি/বা-১/৩-০৯২৭-(০৭)/২০০৯/৮১ তারিখ ১৮-০২-২০১০ এর মাধ্যমে বরাদ্দকৃত ৫.৯০ কোটি (পাঁচ কোটি নব্বই লক্ষ) টাকা ঋণ পরিশোধের সিডিউল :

ক)	ঋণের পরিমাণ	:	টাকা ৫.৯০ (৬০% হিসেবে)
খ)	সুদের হার	:	৫% (বার্ষিক)
গ)	ঋণ পরিশোধের মেয়াদ	:	১৫ বছর (ষান্মাসিক কিস্তিতে)
ঘ)	কিস্তি আরম্ভের তারিখ	:	৩১-০৭-২০১০

ঋণ পরিশোধের সূচী

লক্ষ টাকায়

পরিশোধের সিডিউল			
বৎসর	আসল	সুদ	মোট
৩১-০৭-২০১০	১৯.৬৭০	০.৪৯২	২০.১৬২
৩১-০১-২০১১	১৯.৬৭০	০.৪৭৫	২০.১৪৫
৩১-০৭-২০১১	১৯.৬৭০	০.৪৫৯	২০.১২৯
৩১-০১-২০১২	১৯.৬৭০	০.৪৪২	২০.১১২
৩১-০৭-২০১২	১৯.৬৭০	০.৪২৬	২০.০৯৬
৩১-০১-২০১৩	১৯.৬৭০	০.৪১০	২০.০৮০
৩১-০৭-২০১৩	১৯.৬৭০	০.৩৯৩	২০.০৬৩
৩১-০১-২০১৪	১৯.৬৭০	০.৩৭৭	২০.০৪৭
৩১-০৭-২০১৪	১৯.৬৭০	০.৩৬০	২০.০৩০
৩১-০১-২০১৫	১৯.৬৭০	০.৩৪৪	২০.০১৪
৩১-০৭-২০১৫	১৯.৬৭০	০.৩২৮	১৯.৯৯৮
৩১-০১-২০১৬	১৯.৬৭০	০.৩১১	১৯.৯৮১
৩১-০৭-২০১৬	১৯.৬৭০	০.২৯৫	১৯.৯৬৫
৩১-০১-২০১৭	১৯.৬৭০	০.২৭৯	১৯.৯৪৯
৩১-০৭-২০১৭	১৯.৬৭০	০.২৬২	১৯.৯৩২
৩১-০১-২০১৮	১৯.৬৭০	০.২৪৬	১৯.৯১৬
৩১-০৭-২০১৮	১৯.৬৭০	০.২২৯	১৯.৮৯৯
৩১-০১-২০১৯	১৯.৬৭০	০.২১৩	১৯.৮৮৩
৩১-০৭-২০১৯	১৯.৬৭০	০.১৯৭	১৯.৮৬৭
৩১-০১-২০২০	১৯.৬৭০	০.১৮০	১৯.৮৫০
৩১-০৭-২০২০	১৯.৬৭০	০.১৬৪	১৯.৮৩৪
৩১-০১-২০২১	১৯.৬৭০	০.১৪৭	১৯.৮১৭
৩১-০৭-২০২১	১৯.৬৭০	০.১৩১	১৯.৮০১
৩১-০১-২০২২	১৯.৬৭০	০.১১৫	১৯.৭৮৫
৩১-০৭-২০২২	১৯.৬৭০	০.০৯৮	১৯.৭৬৮
৩১-০১-২০২৩	১৯.৬৭০	০.০৮২	১৯.৭৫২
৩১-০৭-২০২৩	১৯.৬৭০	০.০৬৫	১৯.৭৩৫
৩১-০১-২০২৪	১৯.৬৭০	০.০৪৯	১৯.৭১৯
৩১-০৭-২০২৪	১৯.৬৭০	০.০৩৩	১৯.৭০৩
৩১-০১-২০২৫	১৯.৫৭০	০.০১৬	১৯.৫৮৬
	৫৯০.০০০	৭.৬১৮	৫৯৭.৬১৮

LOAN NO.- 2622- BAN

SUBSIDIARY LOAN AGREEMENT

BETWEEN

**THE GOVERNMENT OF THE PEOPLE'S REPUBLIC OF
BANGLADESH**

AND

BANGLADESH GAS FIELDS COMPANY LIMITED (BGFCL)

FOR

NATURAL GAS ACCESS IMPROVEMENT PROJECT (PART-B)
(SAFETY AND SUPPLY EFFICIENCY IMPROVEMENT OF TITAS GAS FIELD)
FINANCED BY THE ASIAN DEVELOPMENT BANK (ADB)

DATE 15. 11. 2010

Amortization Schedule

Loan amount : **US\$ 90,470,000.00**
 (excluding contingencies & financing charges)
Interest : **5% per annum**
Terms : **15 Years (including grace period)**
Grace Period : **3 Years**

(Figures in US Dollar)

Year		Principal Payment	Interest Payment	Total annual repayment of installment
Year- 1	1-Jan-2011	-	-	-
	1-Jul-2011	-	2,261,750.00	2,261,750.00
Year- 2	1-Jan-2012	-	2,261,750.00	2,261,750.00
	1-Jul-2012	-	2,261,750.00	2,261,750.00
Year- 3	1-Jan-2013	-	2,261,750.00	2,261,750.00
	1-Jul-2013	-	2,261,750.00	2,261,750.00
Year- 4	1-Jan-2014	3,769,583.33	2,261,750.00	6,031,333.33
	1-Jul-2014	3,769,583.33	2,167,510.42	5,937,093.75
Year- 5	1-Jan-2015	3,769,583.33	2,073,270.83	5,842,854.17
	1-Jul-2015	3,769,583.33	1,979,031.25	5,748,614.58
Year- 6	1-Jan-2016	3,769,583.33	1,884,791.67	5,654,375.00
	1-Jul-2016	3,769,583.33	1,790,552.08	5,560,135.42
Year- 7	1-Jan-2017	3,769,583.33	1,696,312.50	5,465,895.83
	1-Jul-2017	3,769,583.33	1,602,072.92	5,371,656.25
Year- 8	1-Jan-2018	3,769,583.33	1,507,833.33	5,277,416.67
	1-Jul-2018	3,769,583.33	1,413,593.75	5,183,177.08
Year- 9	1-Jan-2019	3,769,583.33	1,319,354.17	5,088,937.50
	1-Jul-2019	3,769,583.33	1,225,114.58	4,994,697.92
Year- 10	1-Jan-2020	3,769,583.33	1,130,875.00	4,900,458.33
	1-Jul-2020	3,769,583.33	1,036,635.42	4,806,218.75
Year- 11	1-Jan-2021	3,769,583.33	942,395.83	4,711,979.17
	1-Jul-2021	3,769,583.33	848,156.25	4,617,739.58
Year- 12	1-Jan-2022	3,769,583.33	753,916.67	4,523,500.00
	1-Jul-2022	3,769,583.33	659,677.08	4,429,260.42
Year- 13	1-Jan-2023	3,769,583.33	565,437.50	4,335,020.83
	1-Jul-2023	3,769,583.33	471,197.92	4,240,781.25
Year- 14	1-Jan-2024	3,769,583.33	376,958.33	4,146,541.67
	1-Jul-2024	3,769,583.33	282,718.75	4,052,302.08
Year- 15	1-Jan-2025	3,769,583.33	188,479.17	3,958,062.50
	1-Jul-2025	3,769,583.33	94,239.58	3,863,822.92
Total		90,470,000.00	39,580,625.00	130,050,625.00

গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

৳ ১০০



৳ ১০০

একশত টাকা

ম ৬৯৭৬৬৯৫

ঋণ চুক্তি নামা

গণপ্রজাতন্ত্রী বাংলাদেশ সরকার (সরকার) পক্ষে প্রতিনিধিত্বকারী অর্থ বিভাগ, অর্থ মন্ত্রণালয়, বাংলাদেশ সচিবালয়, রমনা, ঢাকা (অতঃপর 'সরকার' বলিয়া উল্লিখিত)(১ম পক্ষ)

এবং

বাংলাদেশ পাটকল করপোরেশন (বিজেএমসি), প্রধান কার্যালয় ১১৫-১২০, মতিঝিল, ঢাকা (অতঃপর 'বিজেএমসি' বলিয়া উল্লিখিত)(২য় পক্ষ)

অতঃপর 'উভয়পক্ষ' বলিয়া উল্লিখিত এর মধ্যে অদ্য ১৪১ ৯...বঙ্গাব্দের ...০৬... মাসের ...০৭... তারিখ মোতাবেক ২০.১০... খ্রীষ্টাব্দের ...০১... মাসের ...২২... তারিখে এই ঋণ চুক্তি সম্পাদিত হইল :

যেহেতু বিজেএমসি'র চালু মিলসমূহের শ্রমিক মজুরির ডিএ বকেয়া, মজুরি, বেতন ও ঈদ-উল-ফিতরের উৎসব ভাতা পরিশোধের জন্য ৩০.০০ কোটি (ত্রিশ কোটি) টাকা অর্থায়নের নিমিত্ত সরকারের নিকট আবেদন করিয়াছে;

যেহেতু সরকার উক্ত আবেদনের প্রেক্ষিতে 'বিজেএমসি'কে নিম্নবর্ণিত শর্তাবলী সাপেক্ষে উল্লিখিত ৩০.০০ কোটি (ত্রিশ কোটি) টাকা ঋণ হিসাবে প্রদান করিতে সম্মত হইয়াছে;

এবং

যেহেতু অর্থ মন্ত্রণালয়ের অর্থ বিভাগের ০৮/০৯/২০১০ তারিখের স্মারক নং-০৭.১০১.০২০.০৩০.০৯.০০৭.২০০৯-৫৪৪ মোতাবেক অর্থ বিভাগ, অর্থ মন্ত্রণালয় এবং বিজেএমসি উভয়পক্ষের মধ্যে এতদসংক্রান্ত একটি ঋণ চুক্তি সম্পাদনের সিদ্ধান্ত গৃহীত হইয়াছে;

সেহেতু উভয়পক্ষ নিম্নবর্ণিত শর্তাবলী সাপেক্ষে এই ঋণ চুক্তিনামা সম্পাদনে সম্মত হইল :

শর্তাবলী :

- (ক) এই অর্থ বন্ধ ও পাট মন্ত্রণালয়ের নিয়ন্ত্রণাধীন বিজেএমসি'র চালু মিলসমূহের চাহিত খাত (শ্রমিক মজুরির ডিএ বকেয়া, মজুরি, বেতন ও ঈদ-উল-ফিতরের উৎসব ভাতা) ব্যতীত অন্য কোন খাতে ব্যয় করা যাবে না;
- (খ) ছাড়কৃত ৩০.০০ কোটি (ত্রিশ কোটি) টাকা ব্যয়ের হিসাব সংক্রান্ত Post Audit Report (প্রতিষ্ঠিত সি.এ ফার্ম কর্তৃক নিরীক্ষিত) প্রশাসনিক মন্ত্রণালয়ের মাধ্যমে আগামী ১ (এক) মাসের মধ্যে অর্থ বিভাগে প্রেরণ করতে হবে;
- (গ) চাহিত খাতে ভবিষ্যতে সরকার কর্তৃক আর কোন অর্থ বিজেএমসি'র অনুকূলে বরাদ্দ প্রদান করা হবে না। এ সংক্রান্ত যাবতীয় ব্যয় বিজেএমসি'র নিজস্ব আয় হতে সংস্থান করতে হবে;

বাংলাদেশ পাটকল করপোরেশন
আদমজী কোর্ট, মতিঝিল, ঢাকা

বিজেএমসি'র চালু মিলসমূহের শ্রমিক মজুরির ডিএ বকেয়া, মজুরি, বেতন ও ঈদ-উল-ফিতরের উৎসব ভাতা পরিশোধের নিমিত্ত অর্থ মন্ত্রণালয়ের জিও সূত্র নং- নং- নং-০৭.১০১.০২০.০৩০.০৯.০০৭.২০০৯-৫৪৪ তারিখ ০৮/০৯/২০১০ এর মাধ্যমে বরাদ্দকৃত ৩০.০০ কোটি (ত্রিশ কোটি) টাকা ঋণ পরিশোধের সিডিউল :

- (ক) ঋণের পরিমাণ : টাকা ৩০.০০কোটি
(খ) সুদের হার : ৫% (বার্ষিক)
(গ) ঋণ পরিশোধের মেয়াদ : ২০ (বিশ) বৎসর (মান্বাসিক কিস্তিতে)
(ঘ) কিস্তি আরম্ভের তারিখ : ২১/০৩/২০১১

ঋণ পরিশোধের সূচী

কোটি টাকায়

বৎসর	পরিশোধের সিডিউল		
	আসল	সুদ	মোট
২১/০৩/২০১১	০.৭৫	০.৭৫	১.৫০
২১/০৯/২০১১	০.৭৫	০.৭৩	১.৪৮
২১/০৩/২০১২	০.৭৫	০.৭১	১.৪৬
২১/০৯/২০১২	০.৭৫	০.৬৯	১.৪৪
২১/০৩/২০১৩	০.৭৫	০.৬৮	১.৪৩
২১/০৯/২০১৩	০.৭৫	০.৬৪	১.৩৯
২১/০৩/২০১৪	০.৭৫	০.৬২	১.৩৭
২১/০৯/২০১৪	০.৭৫	০.৬০	১.৩৫
২১/০৩/২০১৫	০.৭৫	০.৫৮	১.৩৩
২১/০৯/২০১৫	০.৭৫	০.৫৬	১.৩১
২১/০৩/২০১৬	০.৭৫	০.৫৪	১.২৯
২১/০৯/২০১৬	০.৭৫	০.৫৩	১.২৮
২১/০৩/২০১৭	০.৭৫	০.৫১	১.২৬
২১/০৯/২০১৭	০.৭৫	০.৪৯	১.২৪
২১/০৩/২০১৮	০.৭৫	০.৪৭	১.২২
২১/০৯/২০১৮	০.৭৫	০.৪৫	১.২০
২১/০৩/২০১৯	০.৭৫	০.৪৩	১.১৮
২১/০৯/২০১৯	০.৭৫	০.৪১	১.১৬
২১/০৩/২০২০	০.৭৫	০.৩৯	১.১৪
২১/০৯/২০২০	০.৭৫	০.৩৮	১.১৩
২১/০৩/২০২১	০.৭৫	০.৩৬	১.১১
২১/০৯/২০২১	০.৭৫	০.৩৪	১.০৯
২১/০৩/২০২২	০.৭৫	০.৩২	১.০৭
২১/০৯/২০২২	০.৭৫	০.৩০	১.০৫
২১/০৩/২০২৩	০.৭৫	০.২৮	১.০৩
২১/০৯/২০২৩	০.৭৫	০.২৬	১.০১
২১/০৩/২০২৪	০.৭৫	০.২৪	০.৯৯
২১/০৯/২০২৪	০.৭৫	০.২৩	০.৯৮
২১/০৩/২০২৫	০.৭৫	০.২১	০.৯৬
২১/০৯/২০২৫	০.৭৫	০.১৯	০.৯৪
২১/০৩/২০২৬	০.৭৫	০.১৭	০.৯২
২১/০৯/২০২৬	০.৭৫	০.১৫	০.৯০
২১/০৩/২০২৭	০.৭৫	০.১৫	০.৯০
২১/০৯/২০২৭	০.৭৫	০.১৩	০.৮৮
২১/০৩/২০২৮	০.৭৫	০.১১	০.৮৬
২১/০৯/২০২৮	০.৭৫	০.০৯	০.৮৪
২১/০৩/২০২৯	০.৭৫	০.০৮	০.৮৩
২১/০৯/২০২৯	০.৭৫	০.০৬	০.৮১
২১/০৩/২০৩০	০.৭৫	০.০৪	০.৭৯
২১/০৯/২০৩০	০.৭৫	০.০২	০.৭৭
মোট	৩০.০০	১৪.৮৭	৪৪.৮৭

অস্ব/আই/স-৩/অনুষ্ঠি (৩)/২০০৯/৪৪৪ তদ ২৬/০১/২০১০

গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

৳ ১০০



৳ ১০০

একশত টাকা

ব ২১৪০২৮০

SUBSIDIARY LOAN AGREEMENT

The agreement made this 26th day of January 2010

BETWEEN

THE Government of the People's Republic of Bangladesh acting through the Finance Division, Ministry of Finance (hereinafter referred to as the Government).

AND

The Bhairab Paurashava, established under the Paurashava Ordinance 1977 (Ordinance No. XXVI of 1977), which expression shall, unless the context otherwise admits, include its successor and assignees.

IN ACCORDANCE WITH

The Loan Agreement (Urban Governance and Infrastructure Improvement Project (UGIIP)) Loan No. 1947 BAN (SF), hereinafter referred to as the Loan Agreement No. 1947 BAN (SF) signed by THE GOVERNMENT OF THE PEOPLE'S REPUBLIC OF BANGLADESH AND THE ASIAN DEVELOPMENT BANK ON 03 FEBRUARY, 2003.

WHEREAS the Government have entered into the Loan Agreement referred to above (the Loan Agreement No. 1947 BAN (SF) (with the Asian Development Bank (hereinafter referred to as the Bank) for Loan part of the project entitled Urban Governance and Infrastructure Improvement Project (UGIIP) (hereinafter referred to as the Project) for an amount equivalent to SDR 122,987.01.

AND WHEREAS, Bhairab Paurashava has been entrusted with the execution of part of the project with a portion of the finance to be made available to it by the Government.

AND WHEREAS, section 3.01 (a) of the Loan Agreement No. 1947 BAN (SF) envisages that the Government shall relent to Bhairab Paurashava a portion of the proceeds of the Loan allocated for the project under a Subsidiary Loan Agreement upon terms and conditions satisfactory to the Bank.

NOW, THEREFORE, the parties hereto agree as follows:

ARTICLE-I

DEFINITION

Section-1.01 : WHEREVER used in this Subsidiary Loan Agreement, unless the context otherwise requires, the several terms defined in the Loan Agreement No. 1947 BAN (SF) will have the respective meanings therein set forth.

REPAYMENT SCHEDULE
URBAN GOVERNANCE INFRASTRUCTURE IMPROVEMENT PROJECT (UGIIP)

CHAPAI NAWABGANJ PAURASHAVA

LOAN REPAYMENT FOR MANGO MARKET & OTHERS

Relending Amount Tk.

15,197,459.00

Grace Period 2010-2015

Initial Investment Tk:	15,197,459.00
Interest Rate Tk/Year:	7%
Grace Period:	5 Years
Total Investment + Interest Tk.	29,027,146.69

Sl. No.	Falling Date	Opening Total Not Due - Principal	Principal Fallen Due	Closing Total Not Due - Principal	Interest Rate	Interest on Total Principal Outstanding	Principal + Interest
1	2	3	4	5 (3-4)	6	7	8 (4+7)
1	30-Jun-2016	15,197,459.00	1,013,163.93	14,184,295.07	7%	6,382,932.78	7,396,096.71
2	30-Jun-2017	14,184,295.07	1,013,163.93	13,171,131.13	7%	992,900.65	2,006,064.59
3	30-Jun-2018	13,171,131.13	1,013,163.93	12,157,967.20	7%	921,979.18	1,935,143.11
4	30-Jun-2019	12,157,967.20	1,013,163.93	11,144,803.27	7%	851,057.70	1,864,221.64
5	30-Jun-2020	11,144,803.27	1,013,163.93	10,131,639.33	7%	780,136.23	1,793,300.16
6	30-Jun-2021	10,131,639.33	1,013,163.93	9,118,475.40	7%	709,214.75	1,722,378.69
7	30-Jun-2022	9,118,475.40	1,013,163.93	8,105,311.47	7%	638,293.28	1,651,457.21
8	30-Jun-2023	8,105,311.47	1,013,163.93	7,092,147.53	7%	567,371.80	1,580,535.74
9	30-Jun-2024	7,092,147.53	1,013,163.93	6,078,983.60	7%	496,450.33	1,509,614.26
10	30-Jun-2025	6,078,983.60	1,013,163.93	5,065,819.67	7%	425,528.85	1,438,692.79
11	30-Jun-2026	5,065,819.67	1,013,163.93	4,052,655.73	7%	354,607.38	1,367,771.31
12	30-Jun-2027	4,052,655.73	1,013,163.93	3,039,491.80	7%	283,685.90	1,296,849.83
13	30-Jun-2028	3,039,491.80	1,013,163.93	2,026,327.87	7%	212,764.43	1,225,928.36
14	30-Jun-2029	2,026,327.87	1,013,163.93	1,013,163.93	7%	141,842.95	1,155,006.88
15	30-Jun-2030	1,013,163.93	1,013,163.93	(0.00)	7%	70,921.48	1,084,085.41
Total:			15,197,459.00			13,829,687.69	29,027,146.69

Koccon

গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

₹ ১০০



₹ ১০০

একশত টাকা

ম ২১০০৭৭১

ঋণ চুক্তিনামা

Posted
17/5/10

গণপ্রজাতন্ত্রী বাংলাদেশ সরকার (সরকার) পক্ষে প্রতিনিধিত্বকারী অর্থ বিভাগ, অর্থ মন্ত্রণালয়, বাংলাদেশ সচিবালয়, রমনা, ঢাকা (অতঃপর 'সরকার' বলে উল্লিখিত) (১ম পক্ষ)

এবং

বাংলাদেশ হাউস বিল্ডিং ফাইন্যান্স কর্পোরেশন (বিএইচবিএফসি), প্রধান কার্যালয়, ২২ পুরানা পল্টন, ঢাকা-১০০০ (অতঃপর 'বিএইচবিএফসি' বলে উল্লিখিত) (২য় পক্ষ)

অতঃপর 'উভয়পক্ষ' বলিয়া উল্লিখিত এর মধ্যে অদ্য ২৪.২.১০ বঙ্গাব্দের ০২ মাসের ০২ তারিখ মোতাবেক ২০১০ খ্রীষ্টাব্দের ০৫ মাসের ১৬ তারিখে এই ঋণ চুক্তি সম্পাদিত হ'ল :

যেহেতু বিএইচবিএফসি গৃহ নির্মাণে ঋণ প্রদানের জন্য ৩০০ (তিনশত) কোটি টাকা অর্থায়নের নিমিত্ত সরকারের নিকট আবেদন করেছে ;

যেহেতু সরকার উক্ত আবেদনের প্রেক্ষিতে 'বিএইচবিএফসি'কে আপাততঃ ১৫০ (একশত পঞ্চাশ) কোটি টাকা নিম্নবর্ণিত শর্তাবলী সাপেক্ষে ঋণ হিসাবে প্রদান করিতে সম্মত হয়েছে ;

এবং

যেহেতু অর্থ মন্ত্রণালয়, অর্থ বিভাগের ০২-০৫-২০১০ খ্রিঃ/১৯-০১-১৪১৭ বাং তারিখের স্মারক নং : অম/অবি/বা-১/৩-০৯০৫(১৪)/২০০৯/৩১২ মোতাবেক অর্থ বিভাগ, অর্থ মন্ত্রণালয় এবং বিএইচবিএফসি উভয়পক্ষের মধ্যে এতদসংক্রান্ত একটি ঋণ চুক্তি সম্পাদনের সিদ্ধান্ত গৃহীত হয়েছে ;

সেহেতু উভয়পক্ষ নিম্নবর্ণিত শর্তাবলী সাপেক্ষে এই ঋণ চুক্তিনামা সম্পাদনে সম্মত হ'ল :

শর্তাবলী :

- (১) ছাড়কৃত ১৫০.০০ (একশত পঞ্চাশ) কোটি টাকা BHBFC এর অনুকূলে সুদযুক্ত ঋণ হিসেবে গণ্য হ'বে ;
- (২) ঋণের সম্পূর্ণ অর্থ BHBFC কর্তৃক পরিচালিত গৃহ নির্মাণ ঋণ খাতে ব্যবহৃত হ'বে ;
- (৩) বার্ষিক ৩% হারে এ ঋণের উপর সুদ প্রদান করতে হ'বে ;

চুক্তি স্বাক্ষরের তারিখ : ১৬-০৫-২০১০

সুদের হার : ৩% (বার্ষিক)
 গ্রোস পিরিয়ড : ৫ (পাঁচ) বৎসর
 পরিশোধ মেয়াদ : ২০ (বিশ) বৎসর
 ঋণের পরিমাণ : ১৫০ (একশত পঞ্চাশ) কোটি টাকা

কিস্তির সংখ্যা	কিস্তি পরিশোধের তারিখ	আউটস্ট্যান্ডিং প্রিন্সিপাল এমাউন্ট	পেমেন্ট অব প্রিন্সিপাল এমাউন্ট	বার্ষিক সুদের হার ৩%	মোট
১	২০-০৫-২০১১	১৫০,০০,০০,০০০	০	৪,৫০,০০,০০০	৪,৫০,০০,০০০
২	২০-০৫-২০১২	১৫০,০০,০০,০০০	০	৪,৫০,০০,০০০	৪,৫০,০০,০০০
৩	২০-০৫-২০১৩	১৫০,০০,০০,০০০	০	৪,৫০,০০,০০০	৪,৫০,০০,০০০
৪	২০-০৫-২০১৪	১৫০,০০,০০,০০০	০	৪,৫০,০০,০০০	৪,৫০,০০,০০০
৫	২০-০৫-২০১৫	১৫০,০০,০০,০০০	০	৪,৫০,০০,০০০	৪,৫০,০০,০০০
৬	২০-১১-২০১৫	১৫০,০০,০০,০০০	৩,৭৫,০০,০০০	২,২৫,০০,০০০	৬,০০,০০,০০০
৭	২০-০৫-২০১৬	১৪৬,২৫,০০,০০০	৩,৭৫,০০,০০০	২,১৯,৩৭,৫০০	৫,৯৪,৩৭,৫০০
৮	২০-১১-২০১৬	১৪২,৫০,০০,০০০	৩,৭৫,০০,০০০	২,১৩,৭৫,০০০	৫,৮৮,৭৫,০০০
৯	২০-০৫-২০১৭	১৩৮,৭৫,০০,০০০	৩,৭৫,০০,০০০	২,০৮,১২,৫০০	৫,৮৩,১২,৫০০
১০	২০-১১-২০১৭	১৩৫,০০,০০,০০০	৩,৭৫,০০,০০০	২,০২,৫০,০০০	৫,৭৭,৫০,০০০
১১	২০-০৫-২০১৮	১৩১,২৫,০০,০০০	৩,৭৫,০০,০০০	১,৯৬,৮৭,৫০০	৫,৭১,৮৭,৫০০
১২	২০-১১-২০১৮	১২৭,৫০,০০,০০০	৩,৭৫,০০,০০০	১,৯১,২৫,০০০	৫,৬৬,২৫,০০০
১৩	২০-০৫-২০১৯	১১৩,৭৫,০০,০০০	৩,৭৫,০০,০০০	১,৮৫,৬২,৫০০	৫,৬০,৬২,৫০০
১৪	২০-১১-২০১৯	১২০,০০,০০,০০০	৩,৭৫,০০,০০০	১,৮০,০০,০০০	৫,৫৫,০০,০০০
১৫	২০-০৫-২০২০	১১৬,২৫,০০,০০০	৩,৭৫,০০,০০০	১,৭৪,৩৭,৫০০	৫,৪৯,৩৭,৫০০
১৬	২০-১১-২০২০	১১২,৫০,০০,০০০	৩,৭৫,০০,০০০	১,৬৮,৭৫,০০০	৫,৪৩,৭৫,০০০
১৭	২০-০৫-২০২১	১০৮,৭৫,০০,০০০	৩,৭৫,০০,০০০	১,৬৩,১২,৫০০	৫,৩৮,১২,৫০০
১৮	২০-১১-২০২১	১০৫,০০,০০,০০০	৩,৭৫,০০,০০০	১,৫৭,৫০,০০০	৫,৩২,৫০,০০০
১৯	২০-০৫-২০২২	১০১,২৫,০০,০০০	৩,৭৫,০০,০০০	১,৫১,৮৭,৫০০	৫,২৬,৮৭,৫০০
২০	২০-১১-২০২২	৯৭,৫০,০০,০০০	৩,৭৫,০০,০০০	১,৪৬,২৫,০০০	৫,২১,২৫,০০০
২১	২০-০৫-২০২৩	৯৩,৭৫,০০,০০০	৩,৭৫,০০,০০০	১,৪০,৬২,৫০০	৫,১৫,৬২,৫০০
২২	২০-১১-২০২৩	৯০,০০,০০,০০০	৩,৭৫,০০,০০০	১,৩৫,০০,০০০	৫,১০,০০,০০০
২৩	২০-০৫-২০২৪	৮৬,২৫,০০,০০০	৩,৭৫,০০,০০০	১,২৯,৩৭,৫০০	৫,০৪,৩৭,৫০০
২৪	২০-১১-২০২৪	৮২,৫০,০০,০০০	৩,৭৫,০০,০০০	১,২৩,৭৫,০০০	৪,৯৮,৭৫,০০০
২৫	২০-০৫-২০২৫	৭৮,৭৫,০০,০০০	৩,৭৫,০০,০০০	১,১৮,১২,৫০০	৪,৯৩,১২,৫০০
২৬	২০-১১-২০২৫	৭৫,০০,০০,০০০	৩,৭৫,০০,০০০	১,১২,৫০,০০০	৪,৮৭,৫০,০০০
২৭	২০-০৫-২০২৬	৭১,২৫,০০,০০০	৩,৭৫,০০,০০০	১,০৬,৮৭,৫০০	৪,৮১,৮৭,৫০০
২৮	২০-১১-২০২৬	৬৭,৫০,০০,০০০	৩,৭৫,০০,০০০	১,০১,২৫,০০০	৪,৭৬,২৫,০০০
২৯	২০-০৫-২০২৭	৬৩,৭৫,০০,০০০	৩,৭৫,০০,০০০	৯৫,৬২,৫০০	৪,৭০,৬২,৫০০
৩০	২০-১১-২০২৭	৬০,০০,০০,০০০	৩,৭৫,০০,০০০	৯০,০০,০০০	৪,৬৫,০০,০০০
৩১	২০-০৫-২০২৮	৫৬,২৫,০০,০০০	৩,৭৫,০০,০০০	৮৪,৩৭,৫০০	৪,৫৯,৩৭,৫০০
৩২	২০-১১-২০২৮	৫২,৫০,০০,০০০	৩,৭৫,০০,০০০	৭৮,৭৫,০০০	৪,৫৩,৭৫,০০০
৩৩	২০-০৫-২০২৯	৪৮,৭৫,০০,০০০	৩,৭৫,০০,০০০	৭৩,১২,৫০০	৪,৪৮,১২,৫০০
৩৪	২০-১১-২০২৯	৪৫,০০,০০,০০০	৩,৭৫,০০,০০০	৬৭,৫০,০০০	৪,৪২,৫০,০০০
৩৫	২০-০৫-২০৩০	৪১,২৫,০০,০০০	৩,৭৫,০০,০০০	৬১,৮৭,৫০০	৪,৩৬,৮৭,৫০০
৩৬	২০-১১-২০৩০	৩৭,৫০,০০,০০০	৩,৭৫,০০,০০০	৫৬,২৫,০০০	৪,৩১,২৫,০০০
৩৭	২০-০৫-২০৩১	৩৩,৭৫,০০,০০০	৩,৭৫,০০,০০০	৫০,৬২,৫০০	৪,২৫,৬২,৫০০
৩৮	২০-১১-২০৩১	৩০,০০,০০,০০০	৩,৭৫,০০,০০০	৪৫,০০,০০০	৪,২০,০০,০০০
৩৯	২০-০৫-২০৩২	২৬,২৫,০০,০০০	৩,৭৫,০০,০০০	৩৯,৩৭,৫০০	৪,১৪,৩৭,৫০০
৪০	২০-১১-২০৩২	২২,৫০,০০,০০০	৩,৭৫,০০,০০০	৩৩,৭৫,০০০	৪,০৮,৭৫,০০০
৪১	২০-০৫-২০৩৩	১৮,৭৫,০০,০০০	৩,৭৫,০০,০০০	২৮,১২,৫০০	৪,০৩,১২,৫০০
৪২	২০-১১-২০৩৩	১৫,০০,০০,০০০	৩,৭৫,০০,০০০	২২,৫০,০০০	৩,৯৭,৫০,০০০
৪৩	২০-০৫-২০৩৪	১১,২৫,০০,০০০	৩,৭৫,০০,০০০	১৬,৮৭,৫০০	৩,৯১,৮৭,৫০০
৪৪	২০-১১-২০৩৪	৭,৫০,০০,০০০	৩,৭৫,০০,০০০	১১,২৫,০০০	৩,৮৬,২৫,০০০

গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

৳৫০



৳৫০

পঞ্চাশ টাকা

০২৮৪৫৭৩

LOAN AGREEMENT

FOR

FINANCIAL ASSISTANCE THROUGH GOVT. REVENUE BUDGET (FY: 2009-10) /
TO BPC for loss adjustment for January – June 2010.

This Agreement (hereinafter called the “Loan Agreement”) is made this ০৬. day
of June, 2010

BETWEEN

The Government of the People’s Republic of Bangladesh represented by the
Finance Division, Ministry of Finance (hereinafter referred to as the “Government”) on
the one part.

AND

Bangladesh Petroleum Corporation (BPC) a statutory body constituted under
The Bangladesh Petroleum Corporation Ordinance, 1976. Ordinance No. LXXXVIII
of 1976 (hereinafter referred to as “BPC”) on the other part which expression includes
its successor(s) or assignee(s).

WHEREAS

- A. The Government has allocated Taka: 500.00 crore (Taka five hundred crore)
only as loan in favour of BPC (hereinafter referred to as “Loan”) Vide Memo
No. অম/অবি/স-১/৩-০৯৫৫(০৪)/২০১০/৩৮২; dated 06-06-2010 to BPC for loss
adjustment for January – June, 2010.

০

২

created on- 09/06/2010

Rate of Interest	3% per annum
Grace Period	5 Years
Repayment Period	20 Years
Loan Amount	Tk. 500.00 Crore.

No. of Instalments	Expected Due Date	Outstanding Principal Amount	Payment of Principal Amount	Interest @ 3.00%	Total
1	16.06.2011	5,000,000,000.00	0.00	150,000,000.00	150,000,000.00
2	16.06.2012	5,000,000,000.00	0.00	150,000,000.00	150,000,000.00
3	16.06.2013	5,000,000,000.00	0.00	150,000,000.00	150,000,000.00
4	16.06.2014	5,000,000,000.00	0.00	150,000,000.00	150,000,000.00
5	16.06.2015	5,000,000,000.00	0.00	150,000,000.00	150,000,000.00
6	16.12.2015	5,000,000,000.00	125,000,000.00	75,000,000.00	200,000,000.00
7	16.06.2016	4,875,000,000.00	125,000,000.00	73,125,000.00	198,125,000.00
8	16.12.2016	4,750,000,000.00	125,000,000.00	71,250,000.00	196,250,000.00
9	16.06.2017	4,625,000,000.00	125,000,000.00	69,375,000.00	194,375,000.00
10	16.12.2017	4,500,000,000.00	125,000,000.00	67,500,000.00	192,500,000.00
11	16.06.2018	4,375,000,000.00	125,000,000.00	65,625,000.00	190,625,000.00
12	16.12.2018	4,250,000,000.00	125,000,000.00	63,750,000.00	188,750,000.00
13	16.06.2019	4,125,000,000.00	125,000,000.00	61,875,000.00	186,875,000.00
14	16.12.2019	4,000,000,000.00	125,000,000.00	60,000,000.00	185,000,000.00
15	16.06.2020	3,875,000,000.00	125,000,000.00	58,125,000.00	183,125,000.00
16	16.12.2020	3,750,000,000.00	125,000,000.00	56,250,000.00	181,250,000.00
17	16.06.2021	3,625,000,000.00	125,000,000.00	54,375,000.00	179,375,000.00
18	16.12.2021	3,500,000,000.00	125,000,000.00	52,500,000.00	177,500,000.00
19	16.06.2022	3,375,000,000.00	125,000,000.00	50,625,000.00	175,625,000.00
20	16.12.2022	3,250,000,000.00	125,000,000.00	48,750,000.00	173,750,000.00
21	16.06.2023	3,125,000,000.00	125,000,000.00	46,875,000.00	171,875,000.00
22	16.12.2023	3,000,000,000.00	125,000,000.00	45,000,000.00	170,000,000.00
23	16.06.2024	2,875,000,000.00	125,000,000.00	43,125,000.00	168,125,000.00
24	16.12.2024	2,750,000,000.00	125,000,000.00	41,250,000.00	166,250,000.00
25	16.06.2025	2,625,000,000.00	125,000,000.00	39,375,000.00	164,375,000.00
26	16.12.2025	2,500,000,000.00	125,000,000.00	37,500,000.00	162,500,000.00
27	16.06.2026	2,375,000,000.00	125,000,000.00	35,625,000.00	160,625,000.00
28	16.12.2026	2,250,000,000.00	125,000,000.00	33,750,000.00	158,750,000.00
29	16.06.2027	2,125,000,000.00	125,000,000.00	31,875,000.00	156,875,000.00
30	16.12.2027	2,000,000,000.00	125,000,000.00	30,000,000.00	155,000,000.00
31	16.06.2028	1,875,000,000.00	125,000,000.00	28,125,000.00	153,125,000.00
32	16.12.2028	1,750,000,000.00	125,000,000.00	26,250,000.00	151,250,000.00
33	16.06.2029	1,625,000,000.00	125,000,000.00	24,375,000.00	149,375,000.00
34	16.12.2029	1,500,000,000.00	125,000,000.00	22,500,000.00	147,500,000.00
35	16.06.2030	1,375,000,000.00	125,000,000.00	20,625,000.00	145,625,000.00
36	16.12.2030	1,250,000,000.00	125,000,000.00	18,750,000.00	143,750,000.00
37	16.06.2031	1,125,000,000.00	125,000,000.00	16,875,000.00	141,875,000.00
38	16.12.2031	1,000,000,000.00	125,000,000.00	15,000,000.00	140,000,000.00
39	16.06.2032	875,000,000.00	125,000,000.00	13,125,000.00	138,125,000.00
40	16.12.2032	750,000,000.00	125,000,000.00	11,250,000.00	136,250,000.00
41	16.06.2033	625,000,000.00	125,000,000.00	9,375,000.00	134,375,000.00
42	16.12.2033	500,000,000.00	125,000,000.00	7,500,000.00	132,500,000.00
43	16.06.2034	375,000,000.00	125,000,000.00	5,625,000.00	130,625,000.00
44	16.12.2034	250,000,000.00	125,000,000.00	3,750,000.00	128,750,000.00
45	16.06.2035	125,000,000.00	125,000,000.00	1,875,000.00	126,875,000.00
Total Taka :			5,000,000,000.00	2,287,500,000.00	7,287,500,000.00

গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

৳৫০



৳৫০

পঞ্চাশ টাকা

শি ৭৩০২১১২

LOAN AGREEMENT

FOR

FINANCIAL ASSISTANCE THROUGH GOVT. REVENUE BUDGET (FY: 2009-10)
TO BPC FOR for loss adjustment for July-09 to December-09.

This Agreement (hereinafter called the "Loan Agreement") is made this 9th
day of May, 2010

BETWEEN

The Government of the People's Republic of Bangladesh represented by the
Finance Division, Ministry of Finance (hereinafter referred to as the "Government") on
the one part.

AND

Bangladesh Petroleum Corporation (BPC) a Statutory body constituted under
The Bangladesh Petroleum Corporation Ordinance, 1976. Ordinance No. LXXXVIII
of 1976 (hereinafter referred to as "BPC") on the other part which expression includes
its successor(s) or assignee (s).

WHEREAS

- A. The Government has allocated Taka : 400.00 Crore (Taka Four hundred Crore)
only as loan in favour of BPC (hereinafter referred to as "Loan") Vide Memo
No.Ag/Awe/ev-1/3-0955 (29)/2009/293; dated 22-04-2010
w^hat to BPC ' Loss adjustment for July-09 to December- 09.

Posted
17.5.10

①

৳

Annexure-A

created on- 09/05/2010

Rate of Interest	3% per annum
Grace Period	5 Years
Repayment Period	20 Years
Loan Amount	Tk. 400.00 Crore.

No.of Instalments	Expected Due Date	Outstanding Principal Amount	Payment of Principal Amount	Interest @ 3.00%	Total
1	16.05.2011	4,000,000,000.00	-	120,000,000.00	120,000,000.00
2	16.05.2012	4,000,000,000.00	-	120,000,000.00	120,000,000.00
3	16.05.2013	4,000,000,000.00	-	120,000,000.00	120,000,000.00
4	16.05.2014	4,000,000,000.00	-	120,000,000.00	120,000,000.00
5	16.05.2015	4,000,000,000.00	-	120,000,000.00	120,000,000.00
6	16.11.2015	4,000,000,000.00	100,000,000.00	60,000,000.00	160,000,000.00
7	16.05.2016	3,900,000,000.00	100,000,000.00	58,500,000.00	158,500,000.00
8	16.11.2016	3,800,000,000.00	100,000,000.00	57,000,000.00	157,000,000.00
9	16.05.2017	3,700,000,000.00	100,000,000.00	55,500,000.00	155,500,000.00
10	16.11.2017	3,600,000,000.00	100,000,000.00	54,000,000.00	154,000,000.00
11	16.05.2018	3,500,000,000.00	100,000,000.00	52,500,000.00	152,500,000.00
12	16.11.2018	3,400,000,000.00	100,000,000.00	51,000,000.00	151,000,000.00
13	16.05.2019	3,300,000,000.00	100,000,000.00	49,500,000.00	149,500,000.00
14	16.11.2019	3,200,000,000.00	100,000,000.00	48,000,000.00	148,000,000.00
15	16.05.2020	3,100,000,000.00	100,000,000.00	46,500,000.00	146,500,000.00
16	16.11.2020	3,000,000,000.00	100,000,000.00	45,000,000.00	145,000,000.00
17	16.05.2021	2,900,000,000.00	100,000,000.00	43,500,000.00	143,500,000.00
18	16.11.2021	2,800,000,000.00	100,000,000.00	42,000,000.00	142,000,000.00
19	16.05.2022	2,700,000,000.00	100,000,000.00	40,500,000.00	140,500,000.00
20	16.11.2022	2,600,000,000.00	100,000,000.00	39,000,000.00	139,000,000.00
21	16.05.2023	2,500,000,000.00	100,000,000.00	37,500,000.00	137,500,000.00
22	16.11.2023	2,400,000,000.00	100,000,000.00	36,000,000.00	136,000,000.00
23	16.05.2024	2,300,000,000.00	100,000,000.00	34,500,000.00	134,500,000.00
24	16.11.2024	2,200,000,000.00	100,000,000.00	33,000,000.00	133,000,000.00
25	16.05.2025	2,100,000,000.00	100,000,000.00	31,500,000.00	131,500,000.00
26	16.11.2025	2,000,000,000.00	100,000,000.00	30,000,000.00	130,000,000.00
27	16.05.2026	1,900,000,000.00	100,000,000.00	28,500,000.00	128,500,000.00
28	16.11.2026	1,800,000,000.00	100,000,000.00	27,000,000.00	127,000,000.00
29	16.05.2027	1,700,000,000.00	100,000,000.00	25,500,000.00	125,500,000.00
30	16.11.2027	1,600,000,000.00	100,000,000.00	24,000,000.00	124,000,000.00
31	16.05.2028	1,500,000,000.00	100,000,000.00	22,500,000.00	122,500,000.00
32	16.11.2028	1,400,000,000.00	100,000,000.00	21,000,000.00	121,000,000.00
33	16.05.2029	1,300,000,000.00	100,000,000.00	19,500,000.00	119,500,000.00
34	16.11.2029	1,200,000,000.00	100,000,000.00	18,000,000.00	118,000,000.00
35	16.05.2030	1,100,000,000.00	100,000,000.00	16,500,000.00	116,500,000.00
36	16.11.2030	1,000,000,000.00	100,000,000.00	15,000,000.00	115,000,000.00
37	16.05.2031	900,000,000.00	100,000,000.00	13,500,000.00	113,500,000.00
38	16.11.2031	800,000,000.00	100,000,000.00	12,000,000.00	112,000,000.00
39	16.05.2032	700,000,000.00	100,000,000.00	10,500,000.00	110,500,000.00
40	16.11.2032	600,000,000.00	100,000,000.00	9,000,000.00	109,000,000.00
41	16.05.2033	500,000,000.00	100,000,000.00	7,500,000.00	107,500,000.00
42	16.11.2033	400,000,000.00	100,000,000.00	6,000,000.00	106,000,000.00
43	16.05.2034	300,000,000.00	100,000,000.00	4,500,000.00	104,500,000.00
44	16.11.2034	200,000,000.00	100,000,000.00	3,000,000.00	103,000,000.00
45	16.05.2035	100,000,000.00	100,000,000.00	1,500,000.00	101,500,000.00
	Total Taka :		4,000,000,000.00	1,830,000,000.00	5,830,000,000.00

2

সংখ্যা/সি-৬/সপস্বক(০৬)/২০০৯ (খস্ব-২)/১৪৭, তার ২০/০৬/১০



নং ১৩৭০৪৮৬

LOAN AGREEMENT

BETWEEN

GOVERNMENT OF THE PEOPLE'S REPUBLIC OF BANGLADESH
MINISTRY OF FINANCE, FINANCE DIVISION

AND

BANGLADESH POWER DEVELOPMENT BOARD

FOR

FINANCIAL ASSISTANCE THROUGH GOVT. REVENUE BUDGET (FY: 2009-2010)
TO BPDB FOR PAYMENT OF ARREAR ELECTRICITY BILLS OF
3 (THREE) YEARS' RENTAL POWER PLANT

DATED...20.6.2010

AMORTIZATION SCHEDULE

Rate of Interest	3% per annum
Grace Period	5 Years
Repayment Period	20 Years
Loan Amount	Tk. 293.76 Crore.

No. of Instalments	Expected Due Date	Outstanding Principal Amount	Payment of Principal Amount	Interest @ 3.00% per annum	Total
1	20.06.2010	2,937,600,000.00	-	44,064,000.00	44,064,000.00
2	20.12.2010	2,937,600,000.00	-	44,064,000.00	44,064,000.00
3	20.06.2011	2,937,600,000.00	-	44,064,000.00	44,064,000.00
4	20.12.2011	2,937,600,000.00	-	44,064,000.00	44,064,000.00
5	20.06.2012	2,937,600,000.00	-	44,064,000.00	44,064,000.00
6	20.12.2012	2,937,600,000.00	-	44,064,000.00	44,064,000.00
7	20.06.2013	2,937,600,000.00	-	44,064,000.00	44,064,000.00
8	20.12.2013	2,937,600,000.00	-	44,064,000.00	44,064,000.00
9	20.06.2014	2,937,600,000.00	-	44,064,000.00	44,064,000.00
10	20.12.2014	2,937,600,000.00	-	44,064,000.00	44,064,000.00
11	20.06.2015	2,937,600,000.00	73,440,000.00	44,064,000.00	117,504,000.00
12	20.12.2015	2,864,160,000.00	73,440,000.00	42,962,400.00	116,402,400.00
13	20.06.2016	2,790,720,000.00	73,440,000.00	41,860,800.00	115,300,800.00
14	20.12.2016	2,717,280,000.00	73,440,000.00	40,759,200.00	114,199,200.00
15	20.06.2017	2,643,840,000.00	73,440,000.00	39,657,600.00	113,097,600.00
16	20.12.2017	2,570,400,000.00	73,440,000.00	38,556,000.00	111,996,000.00
17	20.06.2018	2,496,960,000.00	73,440,000.00	37,454,400.00	110,894,400.00
18	20.12.2018	2,423,520,000.00	73,440,000.00	36,352,800.00	109,792,800.00
19	20.06.2019	2,350,080,000.00	73,440,000.00	35,251,200.00	108,691,200.00
20	20.12.2019	2,276,640,000.00	73,440,000.00	34,149,600.00	107,589,600.00
21	20.06.2020	2,203,200,000.00	73,440,000.00	33,048,000.00	106,488,000.00
22	20.12.2020	2,129,760,000.00	73,440,000.00	31,946,400.00	105,386,400.00
23	20.06.2021	2,056,320,000.00	73,440,000.00	30,844,800.00	104,284,800.00
24	20.12.2021	1,982,880,000.00	73,440,000.00	29,743,200.00	103,183,200.00
25	20.06.2022	1,909,440,000.00	73,440,000.00	28,641,600.00	102,081,600.00
26	20.12.2022	1,836,000,000.00	73,440,000.00	27,540,000.00	100,980,000.00
27	20.06.2023	1,762,560,000.00	73,440,000.00	26,438,400.00	99,878,400.00
28	20.12.2023	1,689,120,000.00	73,440,000.00	25,336,800.00	98,776,800.00
29	20.06.2024	1,615,680,000.00	73,440,000.00	24,235,200.00	97,675,200.00
30	20.12.2024	1,542,240,000.00	73,440,000.00	23,133,600.00	96,573,600.00
31	20.06.2025	1,468,800,000.00	73,440,000.00	22,032,000.00	95,472,000.00
32	20.12.2025	1,395,360,000.00	73,440,000.00	20,930,400.00	94,370,400.00
33	20.06.2026	1,321,920,000.00	73,440,000.00	19,828,800.00	93,268,800.00
34	20.12.2026	1,248,480,000.00	73,440,000.00	18,727,200.00	92,167,200.00
35	20.06.2027	1,175,040,000.00	73,440,000.00	17,625,600.00	91,065,600.00
36	20.12.2027	1,101,600,000.00	73,440,000.00	16,524,000.00	89,964,000.00
37	20.06.2028	1,028,160,000.00	73,440,000.00	15,422,400.00	88,862,400.00
38	20.12.2028	954,720,000.00	73,440,000.00	14,320,800.00	87,760,800.00
39	20.06.2029	881,280,000.00	73,440,000.00	13,219,200.00	86,659,200.00
40	20.12.2029	807,840,000.00	73,440,000.00	12,117,600.00	85,557,600.00
41	20.06.2030	734,400,000.00	73,440,000.00	11,016,000.00	84,456,000.00
42	20.12.2030	660,960,000.00	73,440,000.00	9,914,400.00	83,354,400.00
43	20.06.2031	587,520,000.00	73,440,000.00	8,812,800.00	82,252,800.00
44	20.12.2031	514,080,000.00	73,440,000.00	7,711,200.00	81,151,200.00
45	20.06.2032	440,640,000.00	73,440,000.00	6,609,600.00	80,049,600.00
46	20.12.2032	367,200,000.00	73,440,000.00	5,508,000.00	78,948,000.00
47	20.06.2033	293,760,000.00	73,440,000.00	4,406,400.00	77,846,400.00
48	20.12.2033	220,320,000.00	73,440,000.00	3,304,800.00	76,744,800.00
49	20.06.2034	146,880,000.00	73,440,000.00	2,203,200.00	75,643,200.00
50	20.12.2034	73,440,000.00	73,440,000.00	1,101,600.00	74,541,600.00
Total Taka :			2,937,600,000.00	1,343,952,000.00	4,281,552,000.00

②

4

Amortization Schedule
Bangladesh Freedom Fighters' Welfare Trust
88-Motijheel C/A, Dhaka

(Expressed in TK)

Sl. No.	Falling date	Opening Total not due Principal (TK)	Principal Fallen due (TK)	Closing Total not due Principal (TK)	Interest Rate	Interest on total Principal Outstanding (TK)	(Principal + Interest) (TK)
(I)	(II)	(III)	(IV)	(V)	(VI)	(VII)	(VIII)
1	30-Jun-2015	86,925,000.00	4,346,250.00	82,578,750.00	5%	21,731,250.00	26,077,500.00
2	31-Dec-2015	82,578,750.00	4,346,250.00	78,232,500.00	5%	2,064,468.75	6,410,718.75
3	30-Jun-2016	78,232,500.00	4,346,250.00	73,886,250.00	5%	1,955,812.50	6,302,062.50
4	31-Dec-2016	73,886,250.00	4,346,250.00	69,540,000.00	5%	1,847,156.25	6,193,406.25
5	30-Jun-2017	69,540,000.00	4,346,250.00	65,193,750.00	5%	1,738,500.00	6,084,750.00
6	31-Dec-2017	65,193,750.00	4,346,250.00	60,847,500.00	5%	1,629,843.75	5,976,093.75
7	30-Jun-2018	60,847,500.00	4,346,250.00	56,501,250.00	5%	1,521,187.50	5,867,437.50
8	31-Dec-2018	56,501,250.00	4,346,250.00	52,155,000.00	5%	1,412,531.25	5,758,781.25
9	30-Jun-2019	52,155,000.00	4,346,250.00	47,808,750.00	5%	1,303,875.00	5,650,125.00
10	31-Dec-2019	47,808,750.00	4,346,250.00	43,462,500.00	5%	1,195,218.75	5,541,468.75
11	30-Jun-2020	43,462,500.00	4,346,250.00	39,116,250.00	5%	1,086,562.50	5,432,812.50
12	31-Dec-2020	39,116,250.00	4,346,250.00	34,770,000.00	5%	977,906.25	5,324,156.25
13	30-Jun-2021	34,770,000.00	4,346,250.00	30,423,750.00	5%	869,250.00	5,215,500.00
14	31-Dec-2021	30,423,750.00	4,346,250.00	26,077,500.00	5%	760,593.75	5,106,843.75
15	30-Jun-2022	26,077,500.00	4,346,250.00	21,731,250.00	5%	651,937.50	4,998,187.50
16	31-Dec-2022	21,731,250.00	4,346,250.00	17,385,000.00	5%	543,281.25	4,889,531.25
17	30-Jun-2023	17,385,000.00	4,346,250.00	13,038,750.00	5%	434,625.00	4,780,875.00
18	31-Dec-2023	13,038,750.00	4,346,250.00	8,692,500.00	5%	325,968.75	4,672,218.75
19	30-Jun-2024	8,692,500.00	4,346,250.00	4,346,250.00	5%	217,312.50	4,563,562.50
20	31-Dec-2024	4,346,250.00	4,346,250.00	0.00	5%	108,656.25	4,454,906.25

বাংলাদেশ মুক্তিযোদ্ধা কল্যাণ ট্রাস্ট

'স্বাধীনতা ভবন'

৮৮, মতিঝিল বানিজ্যিক এলাকা

ঢাকা-১০০০।

ইজিবিএম প্রকল্পের আওতায় বাংলাদেশ মুক্তিযোদ্ধা কল্যাণ ট্রাস্ট ও এর নিয়ন্ত্রণাধীন ইউনিট সমূহ হতে ২০০৯-১০ সালে গোল্ডেন হ্যাণ্ডশেক স্কীমের বিপরীতে স্বৈচ্ছাবসর গ্রহনকারী ৭৭(সাতাত্তর) জনবলের গ্রাচ্যুয়িটি, প্রভিডেন্ড ফান্ড ও অন্যান্য পাওনা পরিশোধের নিমিত্ত অর্থ মন্ত্রণালয়ের জিও সূত্র নং- ০৭.১০১.০২০.০৩.০৯.০০৭.২০০৯-৩৯৯, তারিখ ১০-০৬-২০১০ এর মাধ্যমে বরাদ্দকৃত ২,৯২,১০,২৮১/- (দুই কোটি বিরানব্বই লক্ষ দশ হাজার দুইশত একাশি) টাকা ঋণ পরিশোধের সিডিউল :

ক)	ঋণের পরিমাণ	:	২,৯২,১০,২৮১/-টাকা(২য়/শেষ কিস্তি)
খ)	সুদের হার	:	৫% (বার্ষিক)
গ)	ঋণ পরিশোধের মেয়াদ	:	১৫ বছর (যান্মাসিক কিস্তিতে)
ঘ)	কিস্তি আরম্ভের তারিখ	:	৩১-০৭-২০১০

ঋণ পরিশোধের সূচী

লক্ষ টাকায়

পরিশোধের সিডিউল			
বৎসর	আসল	সুদ	মোট
৩১-০৭-২০১০	৯.৭৪০	০.২৪৩	৯.৯৮৩
৩১-০১-২০১১	৯.৭৪০	০.২৩৫	৯.৯৭৫
৩১-০৭-২০১১	৯.৭৪০	০.২২৭	৯.৯৬৭
৩১-০১-২০১২	৯.৭৪০	০.২১৯	৯.৯৫৯
৩১-০৭-২০১২	৯.৭৪০	০.২১১	৯.৯৫১
৩১-০১-২০১৩	৯.৭৪০	০.২০৩	৯.৯৪৩
৩১-০৭-২০১৩	৯.৭৪০	০.১৯৫	৯.৯৩৫
৩১-০১-২০১৪	৯.৭৪০	০.১৮৭	৯.৯২৭
৩১-০৭-২০১৪	৯.৭৪০	০.১৭৮	৯.৯১৮
৩১-০১-২০১৫	৯.৭৪০	০.১৭০	৯.৯১০
৩১-০৭-২০১৫	৯.৭৪০	০.১৬২	৯.৯০২
৩১-০১-২০১৬	৯.৭৪০	০.১৫৪	৯.৮৯৪
৩১-০৭-২০১৬	৯.৭৪০	০.১৪৬	৯.৮৮৬
৩১-০১-২০১৭	৯.৭৪০	০.১৩৮	৯.৮৭৮
৩১-০৭-২০১৭	৯.৭৪০	০.১৩০	৯.৮৭০
৩১-০১-২০১৮	৯.৭৪০	০.১২২	৯.৮৬২
৩১-০৭-২০১৮	৯.৭৪০	০.১১৪	৯.৮৫৪
৩১-০১-২০১৯	৯.৭৪০	০.১০৫	৯.৮৪৫
৩১-০৭-২০১৯	৯.৭৪০	০.০৯৭	৯.৮৩৭
৩১-০১-২০২০	৯.৭৪০	০.০৮৯	৯.৮২৯
৩১-০৭-২০২০	৯.৭৪০	০.০৮১	৯.৮২১
৩১-০১-২০২১	৯.৭৪০	০.০৭৩	৯.৮১৩
৩১-০৭-২০২১	৯.৭৪০	০.০৬৫	৯.৮০৫
৩১-০১-২০২২	৯.৭৪০	০.০৫৭	৯.৭৯৭
৩১-০৭-২০২২	৯.৭৪০	০.০৪৯	৯.৭৮৯
৩১-০১-২০২৩	৯.৭৪০	০.০৪১	৯.৭৮১
৩১-০৭-২০২৩	৯.৭৪০	০.০৩২	৯.৭৭২
৩১-০১-২০২৪	৯.৭৪০	০.০২৪	৯.৭৬৪
৩১-০৭-২০২৪	৯.৭৪০	০.০১৬	৯.৭৫৬
৩১-০১-২০২৫	৯.৬৪০	০.০০৮	৯.৬৪৮
	২৯২.১০০	৩.৭৭১	২৯৫.৮৭১

বাংলাদেশ চিনি ও খাদ্য শিল্প করপোরেশন

চিনিশিল্প ভবন, ৩, দিলকুশা বাণিজ্যিক এলাকা, ঢাকা-১০০০

বিএসএফআইসি'র প্রধান কার্যালয় ও এর নিয়ন্ত্রণাধীন চিনিকলসমূহ হতে স্বাভাবিক নিয়মে অবসরগ্রহণকারী/বিদায়ী ১০৮৫ জনবলের প্রাপ্য আর্থিক সুবিধাদি পরিশোধের নিমিত্ত অর্থ মন্ত্রণালয়ের জিও নং ০৭.১০১.০২০.০৩.০৯.০০৭.২০০৯-৩৪৩ তাং ২০/০৫/২০১০ এর মাধ্যমে বরাদ্দকৃত ৪৪.০১ (চুয়াল্লিশ কোটি এক লক্ষ) কোটি টাকা ঋণ পরিশোধের সিডিউলঃ

(ক) ঋণের পরিমাণ	:	৪৪.০১ কোটি
(খ) সুদের হার	:	৫% (বার্ষিক)
(গ) ঋণ পরিশোধের মেয়াদ	:	১৫ বৎসর (ষাণ্মাসিক কিস্তিতে)
(ঘ) কিস্তি আরম্ভের তারিখ	:	১২/১২/২০১০

ক্রমিক নং	বৎসর	পরিশোধের সিডিউল		
		আসল	সুদ	মোট
	০			
১	১২/১২/১০	১৪,৬৭০,০০০	১১,০০২,৫০০	১১,৩৩৫,৮৩৩
২	১২/৬/১১	১৪,৬৭০,০০০	১০,৬৩৫,৭৫০	১০,৯৬৯,০৮৩
৩	১২/১২/১১	১৪,৬৭০,০০০	১০,২৬৯,০০০	২৪,৯৩৯,০০০
৪	১২/৬/১২	১৪,৬৭০,০০০	৯,৯০২,২৫০	২৪,৫৭২,২৫০
৫	১২/১২/১২	১৪,৬৭০,০০০	৯,৫৩৫,৫০০	২৪,২০৫,৫০০
৬	১২/৬/১৩	১৪,৬৭০,০০০	৯,১৬৮,৭৫০	২৩,৮৩৮,৭৫০
৭	১২/১২/১৩	১৪,৬৭০,০০০	৮,৮০২,০০০	২৩,৪৭২,০০০
৮	১২/৬/১৪	১৪,৬৭০,০০০	৮,৪৩৫,২৫০	২৩,১০৫,২৫০
৯	১২/১২/১৪	১৪,৬৭০,০০০	৮,০৬৮,৫০০	২২,৭৩৮,৫০০
১০	১২/৬/১৫	১৪,৬৭০,০০০	৭,৭০১,৭৫০	২২,৩৭১,৭৫০
১১	১২/১২/১৫	১৪,৬৭০,০০০	৭,৩৩৫,০০০	২২,০০৫,০০০
১২	১২/৬/১৬	১৪,৬৭০,০০০	৬,৯৬৮,২৫০	২১,৬৩৮,২৫০
১৩	১২/১২/১৬	১৪,৬৭০,০০০	৬,৬০১,৫০০	২১,২৭১,৫০০
১৪	১২/৬/১৭	১৪,৬৭০,০০০	৬,২৩৪,৭৫০	২০,৯০৪,৭৫০
১৫	১২/১২/১৭	১৪,৬৭০,০০০	৫,৮৬৮,০০০	২০,৫৩৮,০০০
১৬	১৬/৬/১৮	১৪,৬৭০,০০০	৫,৫০১,২৫০	২০,১৭১,২৫০
১৭	১২/১২/১৮	১৪,৬৭০,০০০	৫,১৩৪,৫০০	১৯,৮০৪,৫০০
১৮	১২/৬/১৯	১৪,৬৭০,০০০	৪,৭৬৭,৭৫০	১৯,৪৩৭,৭৫০
১৯	১২/১২/১৯	১৪,৬৭০,০০০	৪,৪০১,০০০	১৯,০৭১,০০০
২০	১২/৬/২০	১৪,৬৭০,০০০	৪,০৩৪,২৫০	১৮,৭০৪,২৫০
২১	১২/১২/২০	১৪,৬৭০,০০০	৩,৬৬৭,৫০০	১৮,৩৩৭,৫০০
২২	১২/৬/২১	১৪,৬৭০,০০০	৩,৩০০,৭৫০	১৭,৯৭০,৭৫০
২৩	১২/১২/২১	১৪,৬৭০,০০০	২,৯৩৪,০০০	১৭,৬০৪,০০০
২৪	১২/৬/২২	১৪,৬৭০,০০০	২,৫৬৭,২৫০	১৭,২৩৭,২৫০
২৫	১২/১২/২২	১৪,৬৭০,০০০	২,২০০,৫০০	১৬,৮৭০,৫০০
২৬	১২/৬/২৩	১৪,৬৭০,০০০	১,৮৩৩,৭৫০	১৬,৫০৩,৭৫০
২৭	১২/১২/২৩	১৪,৬৭০,০০০	১,৪৬৭,০০০	১৬,১৩৭,০০০
২৮	১২/৬/২৪	১৪,৬৭০,০০০	১,১০০,২৫০	১৫,৭৭০,২৫০
২৯	১২/১২/২৪	১৪,৬৭০,০০০	৭৩৩,৫০০	১৫,৪০৩,৫০০
৩০	১২/৬/২৫	১৪,৬৭০,০০০	৩৬৬,৭৫০	১৫,০৩৬,৭৫০
		৪৪০,১০০,০০০	১৭০,৫৩৮,৭৫০	৫৮১,৬৩৮,৭৫০

বাংলাদেশ পাটকল করপোরেশন
আদমজী কোর্ট, মতিঝিল, ঢাকা

বিজেএমসি'র প্রধান কার্যালয় ও এর নিয়ন্ত্রণাধীন পাটকলসমূহ হতে ২০০৬-০৭ সালে স্বাভাবিক নিয়মে অবসর গ্রহণকারী/বিদায়ী ১১৩১ জনবলের প্রাপ্য আর্থিক সুবিধাদির অবশিষ্ট পাওনা পরিশোধের নিমিত্ত অর্থ মন্ত্রণালয়ের জিও সূত্র নং- নং- অম/অবি/বা-১/৩-০৯২৭-(০৭)/২০০৯/৩৫৩ তারিখ ১৬/০৫/২০১০ এর মাধ্যমে বরাদ্দকৃত ১৬.১৪ (ষোল কোটি চৌদ্দ লক্ষ) টাকা ঋণ পরিশোধের সিডিউল :

(ক)	ঋণের পরিমাণ	: টাকা ১৬.১৪কোটি
(খ)	সুদের হার	: ৫% (বার্ষিক)
(গ)	ঋণ পরিশোধের মেয়াদ	: ২০ বৎসর (ষাণ্মাসিক কিস্তিতে)
(ঘ)	কিস্তি আরম্ভের তারিখ	: ২৪/১১/২০১০

ঋণ পরিশোধের সূচী

কোটি টাকায়

বৎসর	পরিশোধের সিডিউল		
	আসল	সুদ	মোট
২৪/১১/২০১০	০.৪১	০.৪০	০.৮১
২৪/০৫/২০১১	০.৪১	০.৩৯	০.৮০
২৪/১১/২০১১	০.৪১	০.৩৮	০.৭৯
২৪/০৫/২০১২	০.৪১	০.৩৭	০.৭৮
২৪/১১/২০১২	০.৪১	০.৩৬	০.৭৭
২৪/০৫/২০১৩	০.৪১	০.৩৫	০.৭৬
২৪/১১/২০১৩	০.৪১	০.৩৪	০.৭৫
২৪/০৫/২০১৪	০.৪১	০.৩৩	০.৭৪
২৪/১১/২০১৪	০.৪১	০.৩২	০.৭৩
২৪/০৫/২০১৫	০.৪১	০.৩১	০.৭২
২৪/১১/২০১৫	০.৪১	০.৩০	০.৭১
২৪/০৫/২০১৬	০.৪১	০.২৯	০.৭০
২৪/১১/২০১৬	০.৪১	০.২৮	০.৬৯
২৪/০৫/২০১৭	০.৪১	০.২৭	০.৬৮
২৪/১১/২০১৭	০.৪০	০.২৬	০.৬৬
২৪/০৫/২০১৮	০.৪০	০.২৫	০.৬৫
২৪/১১/২০১৮	০.৪০	০.২৪	০.৬৪
২৪/০৫/২০১৯	০.৪০	০.২৩	০.৬৩
২৪/১১/২০১৯	০.৪০	০.২২	০.৬২
২৪/০৫/২০২০	০.৪০	০.২১	০.৬১
২৪/১১/২০২০	০.৪০	০.২০	০.৬০
২৪/০৫/২০২১	০.৪০	০.১৯	০.৫৯
২৪/১১/২০২১	০.৪০	০.১৮	০.৫৮
২৪/০৫/২০২২	০.৪০	০.১৭	০.৫৭
২৪/১১/২০২২	০.৪০	০.১৬	০.৫৬
২৪/০৫/২০২৩	০.৪০	০.১৫	০.৫৫
২৪/১১/২০২৩	০.৪০	০.১৪	০.৫৪
২৪/০৫/২০২৪	০.৪০	০.১৩	০.৫৩
২৪/১১/২০২৪	০.৪০	০.১২	০.৫২
২৪/০৫/২০২৫	০.৪০	০.১১	০.৫১
২৪/১১/২০২৫	০.৪০	০.১০	০.৫০
২৪/০৫/২০২৬	০.৪০	০.০৯	০.৪৯
২৪/১১/২০২৬	০.৪০	০.০৮	০.৪৮
২৪/০৫/২০২৭	০.৪০	০.০৭	০.৪৭
২৪/১১/২০২৭	০.৪০	০.০৬	০.৪৬
২৪/০৫/২০২৮	০.৪০	০.০৫	০.৪৫
২৪/১১/২০২৮	০.৪০	০.০৪	০.৪৪
২৪/০৫/২০২৯	০.৪০	০.০৩	০.৪৩
২৪/১১/২০২৯	০.৪০	০.০২	০.৪২
২৪/০৫/২০৩০	০.৪০	০.০১	০.৪১
	১৬.১৪	৮.৩২	২৪.৪৬

গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

৳ ১০০



৳ ১০০

একশত টাকা

ব ৪৮৮৪০৫৬

SUBSIDIARY LOAN AGREEMENT

The agreement made this 26th day of January 2009: 2010

BETWEEN

THE Government of the People's Republic of Bangladesh acting through the Finance Division, Ministry of Finance (hereinafter referred to as the Government).

AND

The Gazipur Paurashava, established under the Paurashava Ordinance 1977 (Ordinance No. XXVI of 1977), which expression shall, unless the context otherwise admits, include its successor and assignees.

IN ACCORDANCE WITH

The Loan Agreement (Urban Governance and Infrastructure Improvement Project (UGIIP)) Loan No. 1947 BAN (SF), hereinafter referred to as the Loan Agreement No. 1947 BAN (SF) signed by THE GOVERNMENT OF THE PEOPLE'S REPUBLIC OF BANGLADESH AND THE ASIAN DEVELOPMENT BANK ON 03 FEBRUARY, 2003.

WHEREAS the Government have entered into the Loan Agreement referred to above (the Loan Agreement No. 1947 BAN (SF) (with the Asian Development Bank (hereinafter referred to as the Bank) for Loan part of the project entitled Urban Governance and Infrastructure Improvement Project (UGIIP) (hereinafter referred to as the Project) for an amount equivalent to SDR 501,551.46.

AND WHEREAS, Gazipur Paurashava has been entrusted with the execution of part of the project with a portion of the finance to be made available to it by the Government.

AND WHEREAS, section 3.01 (a) of the Loan Agreement No. 1947 BAN (SF) envisages that the Government shall relent to Gazipur Paurashava a portion of the proceeds of the Loan allocated for the project under a Subsidiary Loan Agreement upon terms and conditions satisfactory to the Bank.

NOW, THEREFORE, the parties hereto agree as follows:

ARTICLE-I

DEFINITION

Section-1.01 : WHEREVER used in this Subsidiary Loan Agreement, unless the context otherwise requires, the several terms defined in the Loan Agreement No. 1947 BAN (SF) will have the respective meanings therein set forth.

REPAYMENT SCHEDULE
URBAN GOVERNANCE INFRASTRUCTURE IMPROVEMENT PROJECT (UGIIP)
GAZIPUR PAURASHAVA

LOAN REPAYMENT FOR BUS TERMINAL & OTHERS

Relending Amount Tk.

54,755,253.00

Grace Period 2010-2015	
Initial Investment Tk:	54,755,253.00
Interest Rate Tk/Year:	7%
Grace Period:	5 Years
Total Investment + Interest Tk.	104,582,533.23

Sl. No.	Falling Date	Opening Total Not Due - Principal	Principal Fallen Due	Closing Total Not Due - Principal	Interest Rate	Interest on Total Principal Outstanding	Principal + Interest
1	2	3	4	5 (3-4)	6	7	8 (4+7)
1	30-Jun-2016	54,755,253.00	3,650,350.20	51,104,902.80	7%	22,997,206.26	26,647,556.46
2	30-Jun-2017	51,104,902.80	3,650,350.20	47,454,552.60	7%	3,577,343.20	7,227,693.40
3	30-Jun-2018	47,454,552.60	3,650,350.20	43,804,202.40	7%	3,321,818.68	6,972,168.88
4	30-Jun-2019	43,804,202.40	3,650,350.20	40,153,852.20	7%	3,066,294.17	6,716,644.37
5	30-Jun-2020	40,153,852.20	3,650,350.20	36,503,502.00	7%	2,810,769.65	6,461,119.85
6	30-Jun-2021	36,503,502.00	3,650,350.20	32,853,151.80	7%	2,555,245.14	6,205,595.34
7	30-Jun-2022	32,853,151.80	3,650,350.20	29,202,801.60	7%	2,299,720.63	5,950,070.83
8	30-Jun-2023	29,202,801.60	3,650,350.20	25,552,451.40	7%	2,044,196.11	5,694,546.31
9	30-Jun-2024	25,552,451.40	3,650,350.20	21,902,101.20	7%	1,788,671.60	5,439,021.80
10	30-Jun-2025	21,902,101.20	3,650,350.20	18,251,751.00	7%	1,533,147.08	5,183,497.28
11	30-Jun-2026	18,251,751.00	3,650,350.20	14,601,400.80	7%	1,277,622.57	4,927,972.77
12	30-Jun-2027	14,601,400.80	3,650,350.20	10,951,050.60	7%	1,022,098.06	4,672,448.26
13	30-Jun-2028	10,951,050.60	3,650,350.20	7,300,700.40	7%	766,573.54	4,416,923.74
14	30-Jun-2029	7,300,700.40	3,650,350.20	3,650,350.20	7%	511,049.03	4,161,399.23
15	30-Jun-2030	3,650,350.20	3,650,350.20	(0.00)	7%	255,524.51	3,905,874.71
Total:			54,755,253.00			49,827,280.23	104,582,533.23

2

[Handwritten Signature]

১৭৯/১১৩/১১-৩/গণপ্রজাতন্ত্রী (০৬)/২০০৯/৪৪০/৩১/২৩/০০১/২০১০

গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

₹ ১০০



₹ ১০০

একশত টাকা

ব / ১১৭৯৯৭০

SUBSIDIARY LOAN AGREEMENT

The agreement made this 26th day of *January* 2010.

BETWEEN

THE Government of the People's Republic of Bangladesh acting through the Finance Division, Ministry of Finance (hereinafter referred to as the Government).

AND

The **Gopalpur Paurashava**, established under the Paurashava Ordinance 1977 (Ordinance No. XXVI of 1977), which expression shall, unless the context otherwise admits, include its successor and assignees.

IN ACCORDANCE WITH

The Loan Agreement (Urban Governance and Infrastructure Improvement Project (UGIIP)) Loan No. 1947 BAN (SF), hereinafter referred to as the Loan Agreement No. 1947 BAN (SF) signed by THE GOVERNMENT OF THE PEOPLE'S REPUBLIC OF BANGLADESH AND THE ASIAN DEVELOPMENT BANK ON 03 FEBRUARY, 2003.

WHEREAS the Government have entered into the Loan Agreement referred to above (the Loan Agreement No. 1947 BAN (SF) (with the Asian Development Bank (hereinafter referred to as the Bank) for Loan part of the project entitled Urban Governance and Infrastructure Improvement Project (UGIIP) (hereinafter referred to as the Project) for an amount equivalent to SDR 24,585.05.

AND WHEREAS, Gopalpur Paurashava has been entrusted with the execution of part of the project with a portion of the finance to be made available to it by the Government.

AND WHEREAS, section 3.01 (a) of the Loan Agreement No. 1947 BAN (SF) envisages that the Government shall relent to Gopalpur Paurashava a portion of the proceeds of the Loan allocated for the project under a Subsidiary Loan Agreement upon terms and conditions satisfactory to the Bank,

NOW, THEREFORE, the parties hereto agree as follows:

ARTICLE-I

DEFINITION

Section-1.01 : WHEREVER used in this Subsidiary Loan Agreement, unless the context otherwise requires, the several terms defined in the Loan Agreement No. 1947 BAN (SF) will have the respective meanings therein set forth.

REPAYMENT SCHEDULE
URBAN GOVERNANCE INFRASTRUCTURE IMPROVEMENT PROJECT (UGIIP)
GOPALPUR PAURASHAVA

LOAN REPAYMENT FOR PUBLIC TOILET

Relending Amount Tk.

2,683,992.70

Grace Period 2010-2015

Initial Investment Tk:	2,683,992.70
Interest Rate Tk/Year:	7%
Grace Period:	5 Years
Total Investment + Interest Tk.	5,126,426.06

Sl. No.	Falling Date	Opening Total Not Due - Principal	Principal Fallen Due	Closing Total Not Due - Principal	Interest Rate	Interest on Total Principal Outstanding	Principal + Interest
1	2	3	4	5 (3-4)	6	7	8 (4+7)
1	30-Jun-2016	2,683,992.70	178,932.85	2,505,059.85	7%	1,127,276.93	1,306,209.78
2	30-Jun-2017	2,505,059.85	178,932.85	2,326,127.01	7%	175,354.19	354,287.04
3	30-Jun-2018	2,326,127.01	178,932.85	2,147,194.16	7%	162,828.89	341,761.74
4	30-Jun-2019	2,147,194.16	178,932.85	1,968,261.31	7%	150,303.59	329,236.44
5	30-Jun-2020	1,968,261.31	178,932.85	1,789,328.47	7%	137,778.29	316,711.14
6	30-Jun-2021	1,789,328.47	178,932.85	1,610,395.62	7%	125,252.99	304,185.84
7	30-Jun-2022	1,610,395.62	178,932.85	1,431,462.77	7%	112,727.69	291,660.54
8	30-Jun-2023	1,431,462.77	178,932.85	1,252,529.93	7%	100,202.39	279,135.24
9	30-Jun-2024	1,252,529.93	178,932.85	1,073,597.08	7%	87,677.09	266,609.94
10	30-Jun-2025	1,073,597.08	178,932.85	894,664.23	7%	75,151.80	254,084.64
11	30-Jun-2026	894,664.23	178,932.85	715,731.39	7%	62,626.50	241,559.34
12	30-Jun-2027	715,731.39	178,932.85	536,798.54	7%	50,101.20	229,034.04
13	30-Jun-2028	536,798.54	178,932.85	357,865.69	7%	37,575.90	216,508.74
14	30-Jun-2029	357,865.69	178,932.85	178,932.85	7%	25,050.60	203,983.45
15	30-Jun-2030	178,932.85	178,932.85	-	7%	12,525.30	191,458.15
Total:			2,683,992.70			2,442,433.36	5,126,426.06



LOAN NO.- 2622- BAN

SUBSIDIARY LOAN AGREEMENT

BETWEEN

**THE GOVERNMENT OF THE PEOPLE'S REPUBLIC OF
BANGLADESH**

AND

GAS TRANSMISSION COMPANY LIMITED (GTCL)

FOR

NATURAL GAS ACCESS IMPROVEMENT PROJECT (PART-A)

**(PART A-2: INSTALLATION OF COMPRESSOR STATIONS
AT ASHUGANJ AND ELENGA)**

FINANCED BY THE ASIAN DEVELOPMENT BANK (ADB)

DATE 15. 11. 2010

Amortization Schedule

Total Loan Amount : US\$ 104,150,000.00
(excluding contingencies and financing charges)

Interest Rate : 5%

Terms : 15 years (including grace period)

Grace period : 3 years

Year		Principal Payment	Interest Payment	Total annual repayment of Installment	
Year 1	15-Jan-2011	3 years Grace period	-	-	
	15-Jul-2011		2,603,750.00	2,603,750.00	
Year 2	15-Jan-2012		2,603,750.00	2,603,750.00	
	15-Jul-2012		2,603,750.00	2,603,750.00	
Year 3	15-Jan-2013		2,603,750.00	2,603,750.00	
	15-Jul-2013		2,603,750.00	2,603,750.00	
Year 4	15-Jan-2014		4,339,583.00	2,603,750.00	6,943,333.00
	15-Jul-2014		4,339,583.00	2,495,260.43	6,834,843.43
Year 5	15-Jan-2015		4,339,583.00	2,386,770.85	6,726,353.85
	15-Jul-2015		4,339,583.00	2,278,281.28	6,617,864.28
Year 6	15-Jan-2016		4,339,583.00	2,169,791.70	6,509,374.70
	15-Jul-2016		4,339,583.00	2,061,302.13	6,400,885.13
Year 7	15-Jan-2017		4,339,583.00	1,952,812.55	6,292,395.55
	15-Jul-2017		4,339,583.00	1,844,322.98	6,183,905.98
Year 8	15-Jan-2018		4,339,583.00	1,735,833.40	6,075,416.40
	15-Jul-2018	4,339,583.00	1,627,343.83	5,966,926.83	
Year 9	15-Jan-2019	4,339,583.00	1,518,854.25	5,858,437.25	
	15-Jul-2019	4,339,583.00	1,410,364.68	5,749,947.68	
Year 10	15-Jan-2020	4,339,583.00	1,301,875.10	5,641,458.10	
	15-Jul-2020	4,339,583.00	1,193,385.53	5,532,968.53	
Year 11	15-Jan-2021	4,339,583.00	1,084,895.95	5,424,478.95	
	15-Jul-2021	4,339,583.00	976,406.38	5,315,989.38	
Year 12	15-Jan-2022	4,339,583.00	867,916.80	5,207,499.80	
	15-Jul-2022	4,339,583.00	759,427.23	5,099,010.23	
Year 13	15-Jan-2023	4,339,583.00	650,937.65	4,990,520.65	
	15-Jul-2023	4,339,583.00	542,448.08	4,882,031.08	
Year 14	15-Jan-2024	4,339,583.00	433,958.50	4,773,541.50	
	15-Jul-2024	4,339,583.00	325,468.93	4,665,051.93	
Year 15	15-Jan-2025	4,339,583.00	216,979.35	4,556,562.35	
	15-Jul-2025	4,339,591.00	108,489.78	4,448,080.78	
Total		104,150,000.00	45,565,627.30	149,715,627.30	

[Handwritten Signature]
15/11/13

LOAN AGREEMENT NUMBER: BD-P55

SUBSIDIARY LOAN AGREEMENT

BETWEEN

THE GOVERNMENT OF THE PEOPLE'S REPUBLIC OF BANGLADESH

AND

ELECTRICITY GENERATION COMPANY OF BANGLADESH (EGCB) LTD.

FOR

NEW HARIPUR POWER PLANT DEVELOPMENT PROJECT

**(CONSTRUCTION OF HARIPUR 360 MW COMBINED CYCLE POWER PLANT
AND ASSOCIATED SUBSTATION)**

AT

HARIPUR

(FINANCED BY JAPAN INTERNATIONAL COOPERATION AGENCY)

DATED: 29 SEPTEMBER, 2010

*Posted
S
1/12/10*

Amortization Schedule (Loan No. BD- P 55)

New Haripur Power Plant Development Project
(Construction of Haripur 360 MW Combined Cycle Power Plant & Associated Substation)
Electricity Generation Company of Bangladesh.

Sl. No	Falling Year	Opening Total not Due Principal (JP¥)	Principal Fallen Due (JP¥)	Closing Total not Due Principal (JP¥)	Interest Rate	Interest On total Principal Outstanding (JP¥)	(Principal + Interest) (JP¥)
1	2009						Grace period
2	2010						
3	2011						
4	2012						
5	2013						
6	15-Jan-14	15,426,632,956.00	514,221,098.53	14,912,411,857.47	2.00%	1,696,929,625.16	2,211,150,723.69
7	15-Jul-14	14,912,411,857.47	514,221,098.53	14,398,190,758.93	2.00%	149,124,118.57	663,345,217.11
8	15-Jan-15	14,398,190,758.93	514,221,098.53	13,883,969,660.40	2.00%	143,981,907.59	658,203,006.12
9	15-Jul-15	13,883,969,660.40	514,221,098.53	13,369,748,561.87	2.00%	138,839,696.60	653,060,795.14
10	15-Jan-16	13,369,748,561.87	514,221,098.53	12,855,527,463.33	2.00%	133,697,485.62	647,918,584.15
11	15-Jul-16	12,855,527,463.33	514,221,098.53	12,341,306,364.80	2.00%	128,555,274.63	642,776,373.17
12	15-Jan-17	12,341,306,364.80	514,221,098.53	11,827,085,266.27	2.00%	123,413,063.65	637,634,162.18
13	15-Jul-17	11,827,085,266.27	514,221,098.53	11,312,864,167.73	2.00%	118,270,852.66	632,491,951.20
14	15-Jan-18	11,312,864,167.73	514,221,098.53	10,798,643,069.20	2.00%	113,128,641.68	627,349,740.21
15	15-Jul-18	10,798,643,069.20	514,221,098.53	10,284,421,970.67	2.00%	107,986,430.69	622,207,529.23
16	15-Jan-19	10,284,421,970.67	514,221,098.53	9,770,200,872.13	2.00%	102,844,219.71	617,065,318.24
17	15-Jul-19	9,770,200,872.13	514,221,098.53	9,255,979,773.60	2.00%	97,702,008.72	611,923,107.25
18	15-Jan-20	9,255,979,773.60	514,221,098.53	8,741,758,675.07	2.00%	92,559,797.74	606,780,896.27
19	15-Jul-20	8,741,758,675.07	514,221,098.53	8,227,537,576.53	2.00%	87,417,586.75	601,638,685.28
20	15-Jan-21	8,227,537,576.53	514,221,098.53	7,713,316,478.00	2.00%	82,275,375.77	596,496,474.30
21	15-Jul-21	7,713,316,478.00	514,221,098.53	7,199,095,379.47	2.00%	77,133,164.78	591,354,263.31
22	15-Jan-22	7,199,095,379.47	514,221,098.53	6,684,874,280.93	2.00%	71,990,953.79	586,212,052.33
23	15-Jul-22	6,684,874,280.93	514,221,098.53	6,170,653,182.40	2.00%	66,848,742.81	581,069,841.34
24	15-Jan-23	6,170,653,182.40	514,221,098.53	5,656,432,083.87	2.00%	61,706,531.82	575,927,630.36
25	15-Jul-23	5,656,432,083.87	514,221,098.53	5,142,210,985.33	2.00%	56,564,320.84	570,785,419.37
26	15-Jan-24	5,142,210,985.33	514,221,098.53	4,627,989,886.80	2.00%	51,422,109.85	565,643,208.39
27	15-Jul-24	4,627,989,886.80	514,221,098.53	4,113,768,788.27	2.00%	46,279,898.87	560,500,997.40
28	15-Jan-25	4,113,768,788.27	514,221,098.53	3,599,547,689.73	2.00%	41,137,687.88	555,358,786.42
29	15-Jul-25	3,599,547,689.73	514,221,098.53	3,085,326,591.20	2.00%	35,995,476.90	550,216,575.43
30	15-Jan-26	3,085,326,591.20	514,221,098.53	2,571,105,492.67	2.00%	30,853,265.91	545,074,364.45
31	15-Jul-26	2,571,105,492.67	514,221,098.53	2,056,884,394.13	2.00%	25,711,054.93	539,932,153.46
32	15-Jan-27	2,056,884,394.13	514,221,098.53	1,542,663,295.60	2.00%	20,568,843.94	534,789,942.47
33	15-Jul-27	1,542,663,295.60	514,221,098.53	1,028,442,197.07	2.00%	15,426,632.96	529,647,731.49
34	15-Jan-28	1,028,442,197.07	514,221,098.53	514,221,098.53	2.00%	10,284,421.97	524,505,520.50
35	15-Jul-28	514,221,098.53	514,221,098.53	0.00	2.00%	5,142,210.99	519,363,309.52
Total			15,426,632,956			3,933,791,404	19,360,424,360

৩৯/৫১২/৮৮-৩/ স্বয়ংসহায়তা (০৬)/২০০৯ (অ.স.২)/১৮৭/০৯ ২০/০৬/১

গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

৳৫০



৳৫০

পঞ্চাশ টাকা

০৯৯৪৬৮০

LOAN AGREEMENT

BETWEEN

GOVERNMENT OF THE PEOPLE'S REPUBLIC OF BANGLADESH
MINISTRY OF FINANCE, FINANCE DIVISION

AND

BANGLADESH POWER DEVELOPMENT BOARD

FOR

FINANCIAL ASSISTANCE THROUGH GOVT. REVENUE BUDGET (FY: 2009-10)
TO BPDB FOR PAYMENT OF ARREAR BILLS OF
INDEPENDENT POWER PRODUCER'S (IPP)

DATED 20.6.2010

AMORTIZATION SCHEDULE

Rate of Interest	3% per annum
Grace Period	5 Years
Repayment Period	20 Years
Loan Amount	Tk. 200.00 Crore.

No. of Instalments	Expected Due Date	Outstanding Principal Amount	Payment of Principal Amount	Interest @ 3.00% per annum	Total
1	20.06.2010	2,000,000,000.00	-	30,000,000.00	30,000,000.00
2	20.12.2010	2,000,000,000.00	-	30,000,000.00	30,000,000.00
3	20.06.2011	2,000,000,000.00	-	30,000,000.00	30,000,000.00
4	20.12.2011	2,000,000,000.00	-	30,000,000.00	30,000,000.00
5	20.06.2012	2,000,000,000.00	-	30,000,000.00	30,000,000.00
6	20.12.2012	2,000,000,000.00	-	30,000,000.00	30,000,000.00
7	20.06.2013	2,000,000,000.00	-	30,000,000.00	30,000,000.00
8	20.12.2013	2,000,000,000.00	-	30,000,000.00	30,000,000.00
9	20.06.2014	2,000,000,000.00	-	30,000,000.00	30,000,000.00
10	20.12.2014	2,000,000,000.00	-	30,000,000.00	30,000,000.00
11	20.06.2015	2,000,000,000.00	50,000,000.00	30,000,000.00	80,000,000.00
12	20.12.2015	1,950,000,000.00	50,000,000.00	29,250,000.00	79,250,000.00
13	20.06.2016	1,900,000,000.00	50,000,000.00	28,500,000.00	78,500,000.00
14	20.12.2016	1,850,000,000.00	50,000,000.00	27,750,000.00	77,750,000.00
15	20.06.2017	1,800,000,000.00	50,000,000.00	27,000,000.00	77,000,000.00
16	20.12.2017	1,750,000,000.00	50,000,000.00	26,250,000.00	76,250,000.00
17	20.06.2018	1,700,000,000.00	50,000,000.00	25,500,000.00	75,500,000.00
18	20.12.2018	1,650,000,000.00	50,000,000.00	24,750,000.00	74,750,000.00
19	20.06.2019	1,600,000,000.00	50,000,000.00	24,000,000.00	74,000,000.00
20	20.12.2019	1,550,000,000.00	50,000,000.00	23,250,000.00	73,250,000.00
21	20.06.2020	1,500,000,000.00	50,000,000.00	22,500,000.00	72,500,000.00
22	20.12.2020	1,450,000,000.00	50,000,000.00	21,750,000.00	71,750,000.00
23	20.06.2021	1,400,000,000.00	50,000,000.00	21,000,000.00	71,000,000.00
24	20.12.2021	1,350,000,000.00	50,000,000.00	20,250,000.00	70,250,000.00
25	20.06.2022	1,300,000,000.00	50,000,000.00	19,500,000.00	69,500,000.00
26	20.12.2022	1,250,000,000.00	50,000,000.00	18,750,000.00	68,750,000.00
27	20.06.2023	1,200,000,000.00	50,000,000.00	18,000,000.00	68,000,000.00
28	20.12.2023	1,150,000,000.00	50,000,000.00	17,250,000.00	67,250,000.00
29	20.06.2024	1,100,000,000.00	50,000,000.00	16,500,000.00	66,500,000.00
30	20.12.2024	1,050,000,000.00	50,000,000.00	15,750,000.00	65,750,000.00
31	20.06.2025	1,000,000,000.00	50,000,000.00	15,000,000.00	65,000,000.00
32	20.12.2025	950,000,000.00	50,000,000.00	14,250,000.00	64,250,000.00
33	20.06.2026	900,000,000.00	50,000,000.00	13,500,000.00	63,500,000.00
34	20.12.2026	850,000,000.00	50,000,000.00	12,750,000.00	62,750,000.00
35	20.06.2027	800,000,000.00	50,000,000.00	12,000,000.00	62,000,000.00
36	20.12.2027	750,000,000.00	50,000,000.00	11,250,000.00	61,250,000.00
37	20.06.2028	700,000,000.00	50,000,000.00	10,500,000.00	60,500,000.00
38	20.12.2028	650,000,000.00	50,000,000.00	9,750,000.00	59,750,000.00
39	20.06.2029	600,000,000.00	50,000,000.00	9,000,000.00	59,000,000.00
40	20.12.2029	550,000,000.00	50,000,000.00	8,250,000.00	58,250,000.00
41	20.06.2030	500,000,000.00	50,000,000.00	7,500,000.00	57,500,000.00
42	20.12.2030	450,000,000.00	50,000,000.00	6,750,000.00	56,750,000.00
43	20.06.2031	400,000,000.00	50,000,000.00	6,000,000.00	56,000,000.00
44	20.12.2031	350,000,000.00	50,000,000.00	5,250,000.00	55,250,000.00
45	20.06.2032	300,000,000.00	50,000,000.00	4,500,000.00	54,500,000.00
46	20.12.2032	250,000,000.00	50,000,000.00	3,750,000.00	53,750,000.00
47	20.06.2033	200,000,000.00	50,000,000.00	3,000,000.00	53,000,000.00
48	20.12.2033	150,000,000.00	50,000,000.00	2,250,000.00	52,250,000.00
49	20.06.2034	100,000,000.00	50,000,000.00	1,500,000.00	51,500,000.00
50	20.12.2034	50,000,000.00	50,000,000.00	750,000.00	50,750,000.00
Total Taka :			2,000,000,000.00	915,000,000.00	2,915,000,000.00





৳ ১০০



৳ ১০০

একশত টাকা

ব ৪৮৮৪০৫৯

SUBSIDIARY LOAN AGREEMENT

The agreement made this 26th day of . January 2009.2010

BETWEEN

THE Government of the People's Republic of Bangladesh acting through the Finance Division, Ministry of Finance (hereinafter referred to as the Government).

A N D

The Iswardi Paurashava, established under the Paurashava Ordinance 1977 (Ordinance No. XXVI of 1977), which expression shall, unless the context otherwise admits, include its successor and assignees.

IN ACCORDANCE WITH

The Loan Agreement (Urban Governance and Infrastructure Improvement Project (UGIIP)) Loan No. 1947 BAN (SF), hereinafter referred to as the Loan Agreement No. 1947 BAN (SF) signed by THE GOVERNMENT OF THE PEOPLE'S REPUBLIC OF BANGLADESH AND THE ASIAN DEVELOPMENT BANK ON 03 FEBRUARY, 2003.

WHEREAS the Government have entered into the Loan Agreement referred to above (the Loan Agreement No. 1947 BAN (SF) (with the Asian Development Bank (hereinafter referred to as the Bank) for Loan part of the project entitled Urban Governance and Infrastructure Improvement Project (UGIIP) (hereinafter referred to as the Project) for an amount equivalent to SDR 10,781.04.

AND WHEREAS, Iswardi Paurashava has been entrusted with the execution of part of the project with a portion of the finance to be made available to it by the Government.

AND WHEREAS, section 3.01 (a) of the Loan Agreement No. 1947 BAN (SF) envisages that the Government shall relent to Iswardi Paurashava a portion of the proceeds of the Loan allocated for the project under a Subsidiary Loan Agreement upon terms and conditions satisfactory to the Bank.

NOW, THEREFORE, the parties hereto agree as follows:

ARTICLE-I

DEFINITION

Section-1.01 : WHEREVER used in this Subsidiary Loan Agreement, unless the context otherwise requires, the several terms defined in the Loan Agreement No. 1947 BAN (SF) will have the respective meanings therein set forth.

REPAYMENT SCHEDULE
URBAN GOVERNANCE INFRASTRUCTURE IMPROVEMENT PROJECT (UGIIP)
ISWARDI PAURASHAVA

LOAN REPAYMENT FOR PUBLIC TOILET

Relending Amount Tk.

1,176,985.00

Grace Period 2010-2015

Initial Investment Tk: 1,176,985.00

Interest Rate Tk/Year: 7%

Grace Period: 5 Years

Total Investment + Interest Tk. 2,248,041.35

Sl. No.	Falling Date	Opening Total Not Due - Principal	Principal Fallen Due	Closing Total Not Due - Principal	Interest Rate	Interest on Total Principal Outstanding	Principal + Interest
1	2	3	4	5 (3-4)	6	7	8 (4+7)
1	30-Jun-2016	1,176,985.00	78,465.67	1,098,519.33	7%	494,333.70	572,799.37
2	30-Jun-2017	1,098,519.33	78,465.67	1,020,053.67	7%	76,896.35	155,362.02
3	30-Jun-2018	1,020,053.67	78,465.67	941,588.00	7%	71,403.76	149,869.42
4	30-Jun-2019	941,588.00	78,465.67	863,122.33	7%	65,911.16	144,376.83
5	30-Jun-2020	863,122.33	78,465.67	784,656.67	7%	60,418.56	138,884.23
6	30-Jun-2021	784,656.67	78,465.67	706,191.00	7%	54,925.97	133,391.63
7	30-Jun-2022	706,191.00	78,465.67	627,725.33	7%	49,433.37	127,899.04
8	30-Jun-2023	627,725.33	78,465.67	549,259.67	7%	43,940.77	122,406.44
9	30-Jun-2024	549,259.67	78,465.67	470,794.00	7%	38,448.18	116,913.84
10	30-Jun-2025	470,794.00	78,465.67	392,328.33	7%	32,955.58	111,421.25
11	30-Jun-2026	392,328.33	78,465.67	313,862.67	7%	27,462.98	105,928.65
12	30-Jun-2027	313,862.67	78,465.67	235,397.00	7%	21,970.39	100,436.05
13	30-Jun-2028	235,397.00	78,465.67	156,931.33	7%	16,477.79	94,943.46
14	30-Jun-2029	156,931.33	78,465.67	78,465.67	7%	10,985.19	89,450.86
15	30-Jun-2030	78,465.67	78,465.67	-	7%	5,492.60	83,958.26
Total:			1,176,985.00			1,071,056.35	2,248,041.35

গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

₳ ১০০



₳ ১০০

একশত টাকা

ব ৪৮৮৪০৭৮

SUBSIDIARY LOAN AGREEMENT

The agreement made this 27th day of January 2009.2010

BETWEEN

THE Government of the People's Republic of Bangladesh acting through the Finance Division. Ministry of Finance (hereinafter referred to as the Government).

AND

The Laksham Paurashava, established under the Paurashava Ordinance 1977 (Ordinance No. XXVI of 1977), which expression shall, unless the context otherwise admits, include its successor and assignees.

IN ACCORDANCE WITH

The Loan Agreement (Urban Governance and Infrastructure Improvement Project (UGIIP)) Loan No. 1947 BAN (SF), hereinafter referred to as the Loan Agreement No. 1947 BAN (SF) signed by THE GOVERNMENT OF THE PEOPLE'S REPUBLIC OF BANGLADESH AND THE ASIAN DEVELOPMENT BANK ON 03 FEBRUARY, 2003.

WHEREAS the Government have entered into the Loan Agreement referred to above (the Loan Agreement No. 1947 BAN (SF) (with the Asian Development Bank (hereinafter referred to as the Bank) for Loan part of the project entitled Urban Governance and Infrastructure Improvement Project (UGIIP) (hereinafter referred to as the Project) for an amount equivalent to SDR 27,740.55.

AND WHEREAS, Laksham Paurashava has been entrusted with the execution of part of the project with a portion of the finance to be made available to it by the Government.

AND WHEREAS, section 3.01 (a) of the Loan Agreement No. 1947 BAN (SF) envisages that the Government shall relent to Laksham Paurashava a portion of the proceeds of the Loan allocated for the project under a Subsidiary Loan Agreement upon terms and conditions satisfactory to the Bank.

NOW, THEREFORE, the parties hereto agree as follows:

ARTICLE-I

DEFINITION

Section-1.01 : WHEREVER used in this Subsidiary Loan Agreement, unless the context otherwise requires, the several terms defined in the Loan Agreement No. 1947 BAN (SF) will have the respective meanings therein set forth.

[Handwritten Signature]

REPAYMENT SCHEDULE
URBAN GOVERNANCE INFRASTRUCTURE IMPROVEMENT PROJECT (UGIIP)
LAKSHAM PAURASHAVA

LOAN REPAYMENT FOR WATER SUPPLY PIPE LINE EXTENSION

Relending Amount Tk.

3,028,484.04

Grace Period 2010-2015	
Initial Investment Tk:	3,028,484.04
Interest Rate Tk/Year:	7%
Grace Period:	5 Years
Total Investment + Interest Tk.	5,784,404.52

Sl. No.	Falling Date	Opening Total Not Due - Principal	Principal Fallen Due	Closing Total Not Due - Principal	Interest Rate	Interest on Total Principal Outstanding	Principal + Interest
1	2	3	4	5 (3-4)	6	7	8 (4+7)
1	30-Jun-2016	3,028,484.04	201,898.94	2,826,585.10	7%	1,271,963.30	1,473,862.23
2	30-Jun-2017	2,826,585.10	201,898.94	2,624,686.17	7%	197,860.96	399,759.89
3	30-Jun-2018	2,624,686.17	201,898.94	2,422,787.23	7%	183,728.03	385,626.97
4	30-Jun-2019	2,422,787.23	201,898.94	2,220,888.30	7%	169,595.11	371,494.04
5	30-Jun-2020	2,220,888.30	201,898.94	2,018,989.36	7%	155,462.18	357,361.12
6	30-Jun-2021	2,018,989.36	201,898.94	1,817,090.42	7%	141,329.26	343,228.19
7	30-Jun-2022	1,817,090.42	201,898.94	1,615,191.49	7%	127,196.33	329,095.27
8	30-Jun-2023	1,615,191.49	201,898.94	1,413,292.55	7%	113,063.40	314,962.34
9	30-Jun-2024	1,413,292.55	201,898.94	1,211,393.62	7%	98,930.48	300,829.41
10	30-Jun-2025	1,211,393.62	201,898.94	1,009,494.68	7%	84,797.55	286,696.49
11	30-Jun-2026	1,009,494.68	201,898.94	807,595.74	7%	70,664.63	272,563.56
12	30-Jun-2027	807,595.74	201,898.94	605,696.81	7%	56,531.70	258,430.64
13	30-Jun-2028	605,696.81	201,898.94	403,797.87	7%	42,398.78	244,297.71
14	30-Jun-2029	403,797.87	201,898.94	201,898.94	7%	28,265.85	230,164.79
15	30-Jun-2030	201,898.94	201,898.94	(0.00)	7%	14,132.93	216,031.86
Total:			3,028,484.04			2,755,920.48	5,784,404.52

Showky

গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

৳ ১০০



৳ ১০০

একশত টাকা

ব ৪৮৮৪০৭৫

SUBSIDIARY LOAN AGREEMENT

The agreement made this 26th day of ... *January* 2009. 2010.

BETWEEN

THE Government of the People's Republic of Bangladesh acting through the Finance Division, Ministry of Finance (hereinafter referred to as the Government).

AND

The Lakshmipur Paurashava, established under the Paurashava Ordinance 1977 (Ordinance No. XXVI of 1977), which expression shall, unless the context otherwise admits, include its successor and assignees.

IN ACCORDANCE WITH

The Loan Agreement (Urban Governance and Infrastructure Improvement Project (UGIIP)) Loan No. 1947 BAN (SF), hereinafter referred to as the Loan Agreement No. 1947 BAN (SF) signed by THE GOVERNMENT OF THE PEOPLE'S REPUBLIC OF BANGLADESH AND THE ASIAN DEVELOPMENT BANK ON 03 FEBRUARY, 2003.

WHEREAS the Government have entered into the Loan Agreement referred to above (the Loan Agreement No. 1947 BAN (SF) (with the Asian Development Bank (hereinafter referred to as the Bank) for Loan part of the project entitled Urban Governance and Infrastructure Improvement Project (UGIIP) (hereinafter referred to as the Project) for an amount equivalent to SDR 3,070.40.

AND WHEREAS, Lakshmipur Paurashava has been entrusted with the execution of part of the project with a portion of the finance to be made available to it by the Government.

AND WHEREAS, section 3.01 (a) of the Loan Agreement No. 1947 BAN (SF) envisages that the Government shall relent to Lakshmipur Paurashava a portion of the proceeds of the Loan allocated for the project under a Subsidiary Loan Agreement upon terms and conditions satisfactory to the Bank.

NOW, THEREFORE, the parties hereto agree as follows:

ARTICLE-I

DEFINITION

Section-1.01 : WHEREVER used in this Subsidiary Loan Agreement, unless the context otherwise requires, the several terms defined in the Loan Agreement No. 1947 BAN (SF) will have the respective meanings therein set forth.

[Signature]

REPAYMENT SCHEDULE
URBAN GOVERNANCE INFRASTRUCTURE IMPROVEMENT PROJECT (UGIIP)
LAKSHMIPUR PAURASHAVA

LOAN REPAYMENT FOR CONSTRUCTION OF DUSTBIN

Relending Amount Tk.

335,200.97

Grace Period 2010-2015

Initial Investment Tk: 335,200.97

Interest Rate Tk/Year: 7%

Grace Period: 5 Years

Total Investment + Interest Tk. 640,233.85

Sl. No.	Falling Date	Opening Total Not Due - Principal	Principal Fallen Due	Closing Total Not Due - Principal	Interest Rate	Interest on Total Principal Outstanding	Principal + Interest
1	2	3	4	5 (3-4)	6	7	8 (4+7)
1	30-Jun-2016	335,200.97	22,346.73	312,854.24	7%	140,784.41	163,131.14
2	30-Jun-2017	312,854.24	22,346.73	290,507.51	7%	21,899.80	44,246.53
3	30-Jun-2018	290,507.51	22,346.73	268,160.78	7%	20,335.53	42,682.26
4	30-Jun-2019	268,160.78	22,346.73	245,814.04	7%	18,771.25	41,117.99
5	30-Jun-2020	245,814.04	22,346.73	223,467.31	7%	17,206.98	39,553.71
6	30-Jun-2021	223,467.31	22,346.73	201,120.58	7%	15,642.71	37,989.44
7	30-Jun-2022	201,120.58	22,346.73	178,773.85	7%	14,078.44	36,425.17
8	30-Jun-2023	178,773.85	22,346.73	156,427.12	7%	12,514.17	34,860.90
9	30-Jun-2024	156,427.12	22,346.73	134,080.39	7%	10,949.90	33,296.63
10	30-Jun-2025	134,080.39	22,346.73	111,733.66	7%	9,385.63	31,732.36
11	30-Jun-2026	111,733.66	22,346.73	89,386.93	7%	7,821.36	30,168.09
12	30-Jun-2027	89,386.93	22,346.73	67,040.19	7%	6,257.08	28,603.82
13	30-Jun-2028	67,040.19	22,346.73	44,693.46	7%	4,692.81	27,039.54
14	30-Jun-2029	44,693.46	22,346.73	22,346.73	7%	3,128.54	25,475.27
15	30-Jun-2030	22,346.73	22,346.73	(0.00)	7%	1,564.27	23,911.00
Total:			335,200.97			305,032.88	640,233.85

গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

₹ ১০০



₹ ১০০

একশত টাকা

ব ৪৮৮৪০৮১

SUBSIDIARY LOAN AGREEMENT

The agreement made this .. 27th .. January .. day of ... January .. 2009. 2010

BETWEEN

THE Government of the People's Republic of Bangladesh acting through the Finance Division, Ministry of Finance (hereinafter referred to as the Government).

AND

The Lalmonirhat Paurashava, established under the Paurashava Ordinance 1977 (Ordinance No. XXVI of 1977), which expression shall, unless the context otherwise admits, include its successor and assignees.

IN ACCORDANCE WITH

The Loan Agreement (Urban Governance and Infrastructure Improvement Project (UGIIP)) Loan No. 1947 BAN (SF), hereinafter referred to as the Loan Agreement No. 1947 BAN (SF) signed by THE GOVERNMENT OF THE PEOPLE'S REPUBLIC OF BANGLADESH AND THE ASIAN DEVELOPMENT BANK ON 03 FEBRUARY, 2003.

WHEREAS the Government have entered into the Loan Agreement referred to above (the Loan Agreement) No. 1947 BAN (SF) (with the Asian Development Bank (hereinafter referred to as the Bank) for Loan part of the project entitled Urban Governance and Infrastructure Improvement Project (UGIIP) (hereinafter referred to as the Project) for an amount equivalent to SDR 23,108.67.

AND WHEREAS, Lalmonirhat Paurashava has been entrusted with the execution of part of the project with a portion of the finance to be made available to it by the Government.

AND WHEREAS, section 3.01 (a) of the Loan Agreement No. 1947 BAN (SF) envisages that the Government shall relent to Lalmonirhat Paurashava a portion of the proceeds of the Loan allocated for the project under a Subsidiary Loan Agreement upon terms and conditions satisfactory to the Bank.

NOW, THEREFORE, the parties hereto agree as follows:

ARTICLE-IDEFINITION

Section-1.01 : WHEREVER used in this Subsidiary Loan Agreement, unless the context otherwise requires, the several terms defined in the Loan Agreement No. 1947 BAN (SF) will have the respective meanings therein set forth.

[Signature]
2

৳৫০.



৳৫০

পঞ্চাশ টাকা

শ ০২৭৫১৭৪

ARTICLE-II

CREDIT AND RELENDING TERMS

Section-2.01 : That an amount equivalent to SDR 23,108.67 (Tk. 2,522,814.00) of the proceeds of the loan allocated (refer appendix - 10 of Project Proforma) for the purpose of the project facilities under the project shall be provided to the Lalmonirhat Paurashava by the Government on the following terms :

Section-2.02 : An amount equivalent to SDR 23,108.67 (Tk. 2,522,814.00) for the purpose of some of the components of project facilities of the project and specified in detail in **Schedule-1** hereto, where amount shall bear interest at the rate of seven percent per annum on the unpaid principal amount.

Section-2.03 : The loan proceeds relent under this Agreement shall be repaid by the Lalmonirhat Paurashava in equivalent local currency in 15 (fifteen) equal annual installments due on 30th June of each year just after 5 (five) years grace period from the date of first disbursement under the agreement.

Section-2.04 : Lalmonirhat Paurashava shall pay the interest to the Government in local currency with principal amount due as per Repayment Schedule-1.

Section-2.05 : The foreign exchange risk shall be borne by the Government. The portion of the loan proceeds under the Loan Agreement relent to the Lalmonirhat Paurashava under this Subsidiary Loan Agreement and the interest thereon shall be repayable by the Lalmonirhat Paurashava to the Government in Taka computed at the exchange rates prevailing on the date of disbursements.

Section-2.06 : The provisions of this agreement shall continue to be in force and effect not withstanding any cancellation or suspension of the rights of the Government under the Loan Agreement No. 1947 BAN (SF), until the loan proceeds relent under the Agreement the interest thereon and other charges accrued thereto are fully repaid.

ARTICLE-III

GENERAL PROVISION

Section-3.01 : Lalmonirhat Paurashava shall cause to be done everything on its part to enable the Government to fulfill its obligations under the Loan Agreement No. 1947 BAN (SF).

Section-3.02 : Lalmonirhat Paurashava shall cause to be done everything on its part to adopt and implement Plan for Paurashava Financial Action Plan and Implementation Plan of Financial Action Plan attached as **Schedule-2** hereto (refer Volume - II of SPAR and Volume - III Area of Activity - 4).

Section-3.03 : The Government shall cause to be done everything reasonable to enable the Lalmonirhat Paurashava to fulfill its obligations under this Subsidiary Loan Agreement.

Section-3.04 : Lalmonirhat Paurashava shall be bound by the provisions of the Loan Agreement No. 1947 BAN (SF) and the project Agreement in executing the project and shall safeguard the interest of both the Government and the Bank.

গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

₹ ১০০



₹ ১০০

একশত টাকা

ব ৪৮৮৪০৮১

SUBSIDIARY LOAN AGREEMENT

The agreement made this .. 27th. January. day of January. 2009. 2010

BETWEEN

THE Government of the People's Republic of Bangladesh acting through the Finance Division, Ministry of Finance (hereinafter referred to as the Government).

AND

The Lalmonirhat Paurashava, established under the Paurashava Ordinance 1977 (Ordinance No. XXVI of 1977), which expression shall, unless the context otherwise admits, include its successor and assignees.

IN ACCORDANCE WITH

The Loan Agreement (Urban Governance and Infrastructure Improvement Project (UGIIP)) Loan No. 1947 BAN (SF), hereinafter referred to as the Loan Agreement No. 1947 BAN (SF) signed by THE GOVERNMENT OF THE PEOPLE'S REPUBLIC OF BANGLADESH AND THE ASIAN DEVELOPMENT BANK ON 03 FEBRUARY, 2003.

WHEREAS the Government have entered into the Loan Agreement referred to above (the Loan Agreement No. 1947 BAN (SF) (with the Asian Development Bank (hereinafter referred to as the Bank) for Loan part of the project entitled Urban Governance and Infrastructure Improvement Project (UGIIP) (hereinafter referred to as the Project) for an amount equivalent to SDR 23,108.67.


AND WHEREAS, Lalmonirhat Paurashava has been entrusted with the execution of part of the project with a portion of the finance to be made available to it by the Government.

AND WHEREAS, section 3.01 (a) of the Loan Agreement No. 1947 BAN (SF) envisages that the Government shall relent to Lalmonirhat Paurashava a portion of the proceeds of the Loan allocated for the project under a Subsidiary Loan Agreement upon terms and conditions satisfactory to the Bank.

NOW, THEREFORE, the parties hereto agree as follows:

ARTICLE-IDEFINITION

Section-1.01 : WHEREVER used in this Subsidiary Loan Agreement, unless the context otherwise requires, the several terms defined in the Loan Agreement No. 1947 BAN (SF) will have the respective meanings therein set forth.


2

৳৫০



৳৫০

পঞ্চাশ টাকা

শ ০২৭৫১৭৪

ARTICLE-II

CREDIT AND RELENDING TERMS

Section-2.01 : That an amount equivalent to SDR 23,108.67 (Tk. 2,522,814.00) of the proceeds of the loan allocated (refer appendix - 10 of Project Proforma) for the purpose of the project facilities under the project shall be provided to the Lalmonirhat Paurashava by the Government on the following terms :

Section-2.02 : An amount equivalent to SDR 23,108.67 (Tk. 2,522,814.00) for the purpose of some of the components of project facilities of the project and specified in detail in **Schedule-1** hereto, where amount shall bear interest at the rate of seven percent per annum on the unpaid principal amount.

Section-2.03 : The loan proceeds relent under this Agreement shall be repaid by the Lalmonirhat Paurashava in equivalent local currency in 15 (fifteen) equal annual installments due on 30th June of each year just after 5 (five) years grace period from the date of first disbursement under the agreement.

Section-2.04 : Lalmonirhat Paurashava shall pay the interest to the Government in local currency with principal amount due as per Repayment Schedule-1.

Section-2.05 : The foreign exchange risk shall be borne by the Government. The portion of the loan proceeds under the Loan Agreement relent to the Lalmonirhat Paurashava under this Subsidiary Loan Agreement and the interest thereon shall be repayable by the Lalmonirhat Paurashava to the Government in Taka computed at the exchange rates prevailing on the date of disbursements.

Section-2.06 : The provisions of this agreement shall continue to be in force and effect not withstanding any cancellation or suspension of the rights of the Government under the Loan Agreement No. 1947 BAN (SF), until the loan proceeds relent under the Agreement the interest thereon and other charges accrued thereto are fully repaid.

ARTICLE-III

GENERAL PROVISION

Section-3.01 : Lalmonirhat Paurashava shall cause to be done everything on its part to enable the Government to fulfill its obligations under the Loan Agreement No. 1947 BAN (SF).

Section-3.02 : Lalmonirhat Paurashava shall cause to be done everything on its part to adopt and implement Plan for Paurashava Financial Action Plan and Implementation Plan of Financial Action Plan attached as **Schedule-2** hereto (refer Volume - II of SPAR and Volume - III Area of Activity - 4).

Section-3.03 : The Government shall cause to be done everything reasonable to enable the Lalmonirhat Paurashava to fulfill its obligations under this Subsidiary Loan Agreement.

Section-3.04 : Lalmonirhat Paurashava shall be bound by the provisions of the Loan Agreement No. 1947 BAN (SF) and the project Agreement in executing the project and shall safeguard the interest of both the Government and the Bank.

ARTICLE-IV


EFFECTIVE DATE OF TERMINATION

Section-4.01 : This Subsidiary Loan Agreement shall come into force from the date of disbursement of fund for **Construction of Water Supply Pump and Public Toilet** of Lalmonirhat Paurashava.

Section-4.02 : This agreement and all obligations set forth herein shall terminate and cease to have any legal effect if and when the entire principal amount and all interest and other charges which accrue thereon shall have been paid in full by Lalmonirhat Paurashava.

Section-4.03 : Any changes, modification and amendments of this Subsidiary Loan Agreement shall be agreed upon in writing between parties thereto.

IN WITNESS WHEREOF, the parties hereto, acting through their representatives duly authorized, have signed this Agreement in the respective names as on the day and year first above written.


29/01/10

For and on behalf of the
Lalmonirhat Paurashava

MOSHAROF HOSSAIN RANA
Mayor
Lalmonirhat Paurashava
Lalmonirhat.



27.01.10

For and on behalf of the Government of the
People's Republic of Bangladesh.

Abdur Rouf Talukder
Deputy Secretary
Finance Division, M/O. Finance
Govt. of the People's Republic of Bangladesh

in witness

in witness


27/01/10

Md. Harun-Or-Rashid Biswas
Senior Assistant Secretary
Local Govt. Division
Ministry of LGRD & Co-operative



সিরাজুদ্দীন নূর চৌধুরী
সিনিয়র সহকারী সচিব
অর্থ বিভাগ, অর্থ মন্ত্রণালয়
স্বতন্ত্র প্রকল্প পরিচালনা সচিবালয়


(S. K. Anwar Hossain)
Project Director

Urban Governance & Infrastructure
Improvement Project, LGED HQ
Agargaon, Dhaka

REPAYMENT SCHEDULE
URBAN GOVERNANCE INFRASTRUCTURE IMPROVEMENT PROJECT (UGIIP)
LALMONIRHAT PAURASHAVA

LOAN REPAYMENT FOR WATER SUPPLY PUMP & PUBLIC TOILET

Relending Amount Tk.

2,522,814.00

Grace Period 2010-2015

Initial Investment Tk:	2,522,814.00
Interest Rate Tk/Year:	7%
Grace Period:	5 Years
Total Investment + Interest Tk.	4,818,574.74

Sl. No.	Falling Date	Opening Total Not Due - Principal	Principal Fallen Due	Closing Total Not Due - Principal	Interest Rate	Interest on Total Principal Outstanding	Principal + Interest
1	2	3	4	5 (3-4)	6	7	8 (4+7)
1	30-Jun-2016	2,522,814.00	168,187.60	2,354,626.40	7%	1,059,581.88	1,227,769.48
2	30-Jun-2017	2,354,626.40	168,187.60	2,186,438.80	7%	164,823.85	333,011.45
3	30-Jun-2018	2,186,438.80	168,187.60	2,018,251.20	7%	153,050.72	321,238.32
4	30-Jun-2019	2,018,251.20	168,187.60	1,850,063.60	7%	141,277.58	309,465.18
5	30-Jun-2020	1,850,063.60	168,187.60	1,681,876.00	7%	129,504.45	297,692.05
6	30-Jun-2021	1,681,876.00	168,187.60	1,513,688.40	7%	117,731.32	285,918.92
7	30-Jun-2022	1,513,688.40	168,187.60	1,345,500.80	7%	105,958.19	274,145.79
8	30-Jun-2023	1,345,500.80	168,187.60	1,177,313.20	7%	94,185.06	262,372.66
9	30-Jun-2024	1,177,313.20	168,187.60	1,009,125.60	7%	82,411.92	250,599.52
10	30-Jun-2025	1,009,125.60	168,187.60	840,938.00	7%	70,638.79	238,826.39
11	30-Jun-2026	840,938.00	168,187.60	672,750.40	7%	58,865.66	227,053.26
12	30-Jun-2027	672,750.40	168,187.60	504,562.80	7%	47,092.53	215,280.13
13	30-Jun-2028	504,562.80	168,187.60	336,375.20	7%	35,319.40	203,507.00
14	30-Jun-2029	336,375.20	168,187.60	168,187.60	7%	23,546.26	191,733.86
15	30-Jun-2030	168,187.60	168,187.60	(0.00)	7%	11,773.13	179,960.73
Total:			2,522,814.00			2,295,760.74	4,818,574.74

[Handwritten Signature]

গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

৳ ১০০



৳ ১০০

একশত টাকা

ব ৪৮৮৪০৬১

SUBSIDIARY LOAN AGREEMENT

The agreement made this 27th day of January 2009.2010

BETWEEN

THE Government of the People's Republic of Bangladesh acting through the Finance Division, Ministry of Finance (hereinafter referred to as the Government).

AND

The Netrokona Paurashava, established under the Paurashava Ordinance 1977 (Ordinance No. XXVI of 1977), which expression shall, unless the context otherwise admits, include its successor and assignees.

IN ACCORDANCE WITH

The Loan Agreement (Urban Governance and Infrastructure Improvement Project (UGIIP)) Loan No. 1947 BAN (SF), hereinafter referred to as the Loan Agreement No. 1947 BAN (SF) signed by THE GOVERNMENT OF THE PEOPLE'S REPUBLIC OF BANGLADESH AND THE ASIAN DEVELOPMENT BANK ON 03 FEBRUARY, 2003.

WHEREAS the Government have entered into the Loan Agreement referred to above (the Loan Agreement No. 1947 BAN (SF) (with the Asian Development Bank (hereinafter referred to as the Bank) for Loan part of the project entitled Urban Governance and Infrastructure Improvement Project (UGIIP) (hereinafter referred to as the Project) for an amount equivalent to SDR 110,571.78.

AND WHEREAS, Netrokona Paurashava has been entrusted with the execution of part of the project with a portion of the finance to be made available to it by the Government.

AND WHEREAS, section 3.01 (a) of the Loan Agreement No. 1947 BAN (SF) envisages that the Government shall relente to Netrokona Paurashava a portion of the proceeds of the Loan allocated for the project under a Subsidiary Loan Agreement upon terms and conditions satisfactory to the Bank.

NOW, THEREFORE, the parties hereto agree as follows:

ARTICLE-I

DEFINITION

Section-1.01 : WHEREVER used in this Subsidiary Loan Agreement, unless the context otherwise requires, the several terms defined in the Loan Agreement No. 1947 BAN (SF) will have the respective meanings therein set forth.

(Handwritten signature)

REPAYMENT SCHEDULE
URBAN GOVERNANCE INFRASTRUCTURE IMPROVEMENT PROJECT (UGIIP)
NETROKONA PAURASHAVA

LOAN REPAYMENT FOR BUS TERMINAL & OTHERS

Relending Amount Tk.

12,071,315.00

Grace Period 2010-2015	
Initial Investment Tk:	12,071,315.00
Interest Rate Tk/Year:	7%
Grace Period:	5 Years
Total Investment + Interest Tk.	23,056,211.65

Sl. No.	Falling Date	Opening Total Not Due - Principal	Principal Fallen Due	Closing Total Not Due - Principal	Interest Rate	Interest on Total Principal Outstanding	Principal + Interest
1	2	3	4	5 (3-4)	6	7	8 (4+7)
1	30-Jun-2016	12,071,315.00	804,754.33	11,266,560.67	7%	5,069,952.30	5,874,706.63
2	30-Jun-2017	11,266,560.67	804,754.33	10,461,806.33	7%	788,659.25	1,593,413.58
3	30-Jun-2018	10,461,806.33	804,754.33	9,657,052.00	7%	732,326.44	1,537,080.78
4	30-Jun-2019	9,657,052.00	804,754.33	8,852,297.67	7%	675,993.64	1,480,747.97
5	30-Jun-2020	8,852,297.67	804,754.33	8,047,543.33	7%	619,660.84	1,424,415.17
6	30-Jun-2021	8,047,543.33	804,754.33	7,242,789.00	7%	563,328.03	1,368,082.37
7	30-Jun-2022	7,242,789.00	804,754.33	6,438,034.67	7%	506,995.23	1,311,749.56
8	30-Jun-2023	6,438,034.67	804,754.33	5,633,280.33	7%	450,662.43	1,255,416.76
9	30-Jun-2024	5,633,280.33	804,754.33	4,828,526.00	7%	394,329.62	1,199,083.96
10	30-Jun-2025	4,828,526.00	804,754.33	4,023,771.67	7%	337,996.82	1,142,751.15
11	30-Jun-2026	4,023,771.67	804,754.33	3,219,017.33	7%	281,664.02	1,086,418.35
12	30-Jun-2027	3,219,017.33	804,754.33	2,414,263.00	7%	225,331.21	1,030,085.55
13	30-Jun-2028	2,414,263.00	804,754.33	1,609,508.67	7%	168,998.41	973,752.74
14	30-Jun-2029	1,609,508.67	804,754.33	804,754.33	7%	112,665.61	917,419.94
15	30-Jun-2030	804,754.33	804,754.33	(0.00)	7%	56,332.80	861,087.14
Total:			12,071,315.00			10,984,896.65	23,056,211.65

Sumit

গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

₳ ১০০



₳ ১০০

একশত টাকা

ব ৪৮৮৪০৬৪

SUBSIDIARY LOAN AGREEMENT

The agreement made this 27th day of ... January 2009.2010

BETWEEN

THE Government of the People's Republic of Bangladesh acting through the Finance Division, Ministry of Finance (hereinafter referred to as the Government).

AND

The Nowapara Paurashava, established under the Paurashava Ordinance 1977 (Ordinance No. XXVI of 1977), which expression shall, unless the context otherwise admits, include its successor and assignees.

IN ACCORDANCE WITH

The Loan Agreement (Urban Governance and Infrastructure Improvement Project (UGIIP)) Loan No. 1947 BAN (SF), hereinafter referred to as the Loan Agreement No. 1947 BAN (SF) signed by THE GOVERNMENT OF THE PEOPLE'S REPUBLIC OF BANGLADESH AND THE ASIAN DEVELOPMENT BANK ON 03 FEBRUARY, 2003.

WHEREAS the Government have entered into the Loan Agreement referred to above (the Loan Agreement No. 1947 BAN (SF) (with the Asian Development Bank (hereinafter referred to as the Bank) for Loan part of the project entitled Urban Governance and Infrastructure Improvement Project (UGIIP) (hereinafter referred to as the Project) for an amount equivalent to SDR 20,439.84.

AND WHEREAS, Nowapara Paurashava has been entrusted with the execution of part of the project with a portion of the finance to be made available to it by the Government.

AND WHEREAS, section 3.01 (a) of the Loan Agreement No. 1947 BAN (SF) envisages that the Government shall relent to Nowapara Paurashava a portion of the proceeds of the Loan allocated for the project under a Subsidiary Loan Agreement upon terms and conditions satisfactory to the Bank.

NOW, THEREFORE, the parties hereto agree as follows:

ARTICLE-I

DEFINITION

Section-1.01 : WHEREVER used in this Subsidiary Loan Agreement, unless the context otherwise requires, the several terms defined in the Loan Agreement No. 1947 BAN (SF) will have the respective meanings therein set forth.

৳৫০.



৳৫০

পঞ্চাশ টাকা

শি ০২৭৫১৮২

ARTICLE-II

CREDIT AND RELENDING TERMS

Section-2.01 : That an amount equivalent to SDR 20,439.84 (Tk. 2,231,453.17) of the proceeds of the loan allocated (refer appendix - 10 of Project Proforma) for the purpose of the project facilities under the project shall be provided to the Nowapara Paurashava by the Government on the following terms :

Section-2.02 : An amount equivalent to SDR 20,439.84 (Tk. 2,231,453.17) for the purpose of some of the components of project facilities of the project and specified in detail in **Schedule-1** hereto, where amount shall bear interest at the rate of seven percent per annum on the unpaid principal amount.

Section-2.03 : The loan proceeds relent under this Agreement shall be repaid by the Nowapara Paurashava in equivalent local currency in 15 (fifteen) equal annual installments due on 30th June of each year just after 5 (five) years grace period from the date of first disbursement under the agreement.

Section-2.04 : Nowapara Paurashava shall pay the interest to the Government in local currency with principal amount due as per Repayment Schedule-1.

Section-2.05 : The foreign exchange risk shall be borne by the Government. The portion of the loan proceeds under the Loan Agreement relent to the Nowapara Paurashava under this Subsidiary Loan Agreement and the interest thereon shall be repayable by the Nowapara Paurashava to the Government in Taka computed at the exchange rates prevailing on the date of disbursements.

Section-2.06 : The provisions of this agreement shall continue to be in force and effect not withstanding any cancellation or suspension of the rights of the Government under the Loan Agreement No. 1947 BAN (SF), until the loan proceeds relent under the Agreement the interest thereon and other charges accrued thereto are fully repaid.

ARTICLE-III

GENERAL PROVISION

Section-3.01 : Nowapara Paurashava shall cause to be done everything on its part to enable the Government to fulfill its obligations under the Loan Agreement No. 1947 BAN (SF).

Section-3.02 : Nowapara Paurashava shall cause to be done everything on its part to adopt and implement Plan for Paurashava Financial Action Plan and Implementation Plan of Financial Action Plan attached as **Schedule-2** hereto (refer Volume - II of SPAR and Volume - III Area of Activity - 4).

Section-3.03 : The Government shall cause to be done everything reasonable to enable the Nowapara Paurashava to fulfill its obligations under this Subsidiary Loan Agreement.

Section-3.04 : Nowapara Paurashava shall be bound by the provisions of the Loan Agreement No. 1947 BAN (SF) and the project Agreement in executing the project and shall safeguard the interest of both the Government and the Bank.

৯

ARTICLE-IV

EFFECTIVE DATE OF TERMINATION

Section-4.01 : This Subsidiary Loan Agreement shall come into force from the date of disbursement of fund for **Construction of Public Toilet, Transfer Station and Pit** of Nowapara Paurashava.

Section-4.02 : This agreement and all obligations set forth herein shall terminate and cease to have any legal effect if and when the entire principal amount and all interest and other charges which accrue thereon shall have been paid in full by Nowapara Paurashava.

Section-4.03 : Any changes, modification and amendments of this Subsidiary Loan Agreement shall be agreed upon in writing between parties thereto.

IN WITNESS WHEREOF, the parties hereto, acting through their representatives duly authorized, have signed this Agreement in the respective names as on the day and year first above written.

৯ জানু ২৮ ১০

For and on behalf of the
Nowapara Paurashava

(Md. Enamul Huq Babul)
Mayor
Nowapara Paurashava
Abhoynagar, Jessore.




27.01.10

For and on behalf of the Government of the
People's Republic of Bangladesh.

Abdur Rouf Talukder
Deputy Secretary
Finance Division, M/O. Finance
Govt. of the People's Republic of Bangladesh

in witness

in witness



Md. Harun-Or-Rashid Biswas
Senior Assistant Secretary
Local Govt. Division
Ministry of ICRD & Co-operative



(S. K. Amzad Hossain)
Project Director
Urban Governance & Infrastructure
Improvement Project, LGED HQ
Agargaon, Dhaka



সিমা জুন নূর চৌধুরী
সিনিয়র সহকারী সচিব
অর্থ বিভাগ, অর্থ মন্ত্রণালয়
গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

REPAYMENT SCHEDULE
URBAN GOVERNANCE INFRASTRUCTURE IMPROVEMENT PROJECT (UGIIP)
NOWAPARA PAURASHAVA

LOAN REPAYMENT FOR PUBLIC TOILET & OTHERS


Relending Amount Tk.

2,231,453.17**Grace Period 2010-2015**

Initial Investment Tk:	2,231,453.17
Interest Rate Tk/Year:	7%
Grace Period:	5 Years
Total Investment + Interest Tk.	4,262,075.55

Sl. No.	Falling Date	Opening Total Not Due - Principal	Principal Fallen Due	Closing Total Not Due - Principal	Interest Rate	Interest on Total Principal Outstanding	Principal + Interest
1	2	3	4	5 (3-4)	6	7	8 (4+7)
1	30-Jun-2016	2,231,453.17	148,763.54	2,082,689.63	7%	937,210.33	1,085,973.88
2	30-Jun-2017	2,082,689.63	148,763.54	1,933,926.08	7%	145,788.27	294,551.82
3	30-Jun-2018	1,933,926.08	148,763.54	1,785,162.54	7%	135,374.83	284,138.37
4	30-Jun-2019	1,785,162.54	148,763.54	1,636,398.99	7%	124,961.38	273,724.92
5	30-Jun-2020	1,636,398.99	148,763.54	1,487,635.45	7%	114,547.93	263,311.47
6	30-Jun-2021	1,487,635.45	148,763.54	1,338,871.90	7%	104,134.48	252,898.03
7	30-Jun-2022	1,338,871.90	148,763.54	1,190,108.36	7%	93,721.03	242,484.58
8	30-Jun-2023	1,190,108.36	148,763.54	1,041,344.81	7%	83,307.59	232,071.13
9	30-Jun-2024	1,041,344.81	148,763.54	892,581.27	7%	72,894.14	221,657.68
10	30-Jun-2025	892,581.27	148,763.54	743,817.72	7%	62,480.69	211,244.23
11	30-Jun-2026	743,817.72	148,763.54	595,054.18	7%	52,067.24	200,830.79
12	30-Jun-2027	595,054.18	148,763.54	446,290.63	7%	41,653.79	190,417.34
13	30-Jun-2028	446,290.63	148,763.54	297,527.09	7%	31,240.34	180,003.89
14	30-Jun-2029	297,527.09	148,763.54	148,763.54	7%	20,826.90	169,590.44
15	30-Jun-2030	148,763.54	148,763.54	0.00	7%	10,413.45	159,176.99
Total:			2,231,453.17			2,030,622.38	4,262,075.55





ব ৯৯/৪০৯৮৯

SUBSIDIARY LOAN AGREEMENT

The agreement made this 2nd ... day of ... February ... 2010

BETWEEN

THE Government of the People's Republic of Bangladesh acting through the Finance Division. Ministry of Finance (hereinafter referred to as the Government).

AND

The Narsingdi Paurashava, established under the Paurashava Ordinance 1977 (Ordinance No. XXVI of 1977), which expression shall, unless the context otherwise admits, include its successor and assignees.

IN ACCORDANCE WITH

The Loan Agreement (Urban Governance and Infrastructure Improvement Project (UGIIP)) Loan No. 1947 BAN (SF), hereinafter referred to as the Loan Agreement No. 1947 BAN (SF) signed by THE GOVERNMENT OF THE PEOPLE'S REPUBLIC OF BANGLADESH AND THE ASIAN DEVELOPMENT BANK ON 03 FEBRUARY, 2003.

WHEREAS the Government have entered into the Loan Agreement referred to above (the Loan Agreement No. 1947 BAN (SF) (with the Asian Development Bank (hereinafter referred to as the Bank) for Loan part of the project entitled Urban Governance and Infrastructure Improvement Project (UGIIP) (hereinafter referred to as the Project) for an amount equivalent to SDR 85,501.49.

AND WHEREAS, Narsingdi Paurashava has been entrusted with the execution of part of the project with a portion of the finance to be made available to it by the Government.

AND WHEREAS, section 3.01 (a) of the Loan Agreement No. 1947 BAN (SF) envisages that the Government shall releat to Narsingdi Paurashava a portion of the proceeds of the Loan allocated for the project under a Subsidiary Loan Agreement upon terms and conditions satisfactory to the Bank.

NOW, THEREFORE, the parties hereto agree as follows:

ARTICLE-I

DEFINITION

Section-1.01 : WHEREVER used in this Subsidiary Loan Agreement, unless the context otherwise requires, the several terms defined in the Loan Agreement No. 1947 BAN (SF) will have the respective meanings therein set forth.

REPAYMENT SCHEDULE
URBAN GOVERNANCE INFRASTRUCTURE IMPROVEMENT PROJECT (UGIIP)

NARSINGDI PAURASHAVA

LOAN REPAYMENT FOR KITCHEN MARKET & OTHERS

Relending Amount Tk.

9,334,348.29

Grace Period 2010-2015	
Initial Investment Tk:	9,334,348.29
Interest Rate Tk/Year:	7%
Grace Period:	5 Years
Total Investment + Interest Tk.	17,828,605.23

Sl. No.	Falling Date	Opening Total Not Due - Principal	Principal Fallen Due	Closing Total Not Due - Principal	Interest Rate	Interest on Total Principal Outstanding	Principal + Interest
1	2	3	4	5 (3-4)	6	7	8 (4+7)
1	30-Jun-2016	9,334,348.29	622,289.89	8,712,058.40	7%	3,920,426.28	4,542,716.17
2	30-Jun-2017	8,712,058.40	622,289.89	8,089,768.52	7%	609,844.09	1,232,133.97
3	30-Jun-2018	8,089,768.52	622,289.89	7,467,478.63	7%	566,283.80	1,188,573.68
4	30-Jun-2019	7,467,478.63	622,289.89	6,845,188.75	7%	522,723.50	1,145,013.39
5	30-Jun-2020	6,845,188.75	622,289.89	6,222,898.86	7%	479,163.21	1,101,453.10
6	30-Jun-2021	6,222,898.86	622,289.89	5,600,608.97	7%	435,602.92	1,057,892.81
7	30-Jun-2022	5,600,608.97	622,289.89	4,978,319.09	7%	392,042.63	1,014,332.51
8	30-Jun-2023	4,978,319.09	622,289.89	4,356,029.20	7%	348,482.34	970,772.22
9	30-Jun-2024	4,356,029.20	622,289.89	3,733,739.32	7%	304,922.04	927,211.93
10	30-Jun-2025	3,733,739.32	622,289.89	3,111,449.43	7%	261,361.75	883,651.64
11	30-Jun-2026	3,111,449.43	622,289.89	2,489,159.54	7%	217,801.46	840,091.35
12	30-Jun-2027	2,489,159.54	622,289.89	1,866,869.66	7%	174,241.17	796,531.05
13	30-Jun-2028	1,866,869.66	622,289.89	1,244,579.77	7%	130,680.88	752,970.76
14	30-Jun-2029	1,244,579.77	622,289.89	622,289.89	7%	87,120.58	709,410.47
15	30-Jun-2030	622,289.89	622,289.89	-	7%	43,560.29	665,850.18
Total:			9,334,348.29			8,494,256.94	17,828,605.23

REPAYMENT SCHEDULE
URBAN GOVERNANCE INFRASTRUCTURE IMPROVEMENT PROJECT (UGIIP)

TONGI PAURASHAVA

LOAN REPAYMENT FOR VEGETABLE MARKET & OTHERS

Relending Amount Tk.

13,359,854.88

Grace Period 2010-2015	
Initial Investment Tk:	13,359,854.88
Interest Rate Tk/Year:	7%
Grace Period:	5 Years
Total Investment + Interest Tk.	25,517,322.82

Sl. No.	Falling Date	Opening Total Not Due - Principal	Principal Fallen Due	Closing Total Not Due - Principal	Interest Rate	Interest on Total Principal Outstanding	Principal + Interest
1	2	3	4	5 (3-4)	6	7	8 (4+7)
1	30-Jun-2016	13,359,854.88	890,656.99	12,469,197.89	7%	5,611,139.05	6,501,796.04
2	30-Jun-2017	12,469,197.89	890,656.99	11,578,540.90	7%	872,843.85	1,763,500.84
3	30-Jun-2018	11,578,540.90	890,656.99	10,687,883.90	7%	810,497.86	1,701,154.85
4	30-Jun-2019	10,687,883.90	890,656.99	9,797,226.91	7%	748,151.87	1,638,808.87
5	30-Jun-2020	9,797,226.91	890,656.99	8,906,569.92	7%	685,805.88	1,576,462.88
6	30-Jun-2021	8,906,569.92	890,656.99	8,015,912.93	7%	623,459.89	1,514,116.89
7	30-Jun-2022	8,015,912.93	890,656.99	7,125,255.94	7%	561,113.90	1,451,770.90
8	30-Jun-2023	7,125,255.94	890,656.99	6,234,598.94	7%	498,767.92	1,389,424.91
9	30-Jun-2024	6,234,598.94	890,656.99	5,343,941.95	7%	436,421.93	1,327,078.92
10	30-Jun-2025	5,343,941.95	890,656.99	4,453,284.96	7%	374,075.94	1,264,732.93
11	30-Jun-2026	4,453,284.96	890,656.99	3,562,627.97	7%	311,729.95	1,202,386.94
12	30-Jun-2027	3,562,627.97	890,656.99	2,671,970.98	7%	249,383.96	1,140,040.95
13	30-Jun-2028	2,671,970.98	890,656.99	1,781,313.98	7%	187,037.97	1,077,694.96
14	30-Jun-2029	1,781,313.98	890,656.99	890,656.99	7%	124,691.98	1,015,348.97
15	30-Jun-2030	890,656.99	890,656.99	(0.00)	7%	62,345.99	953,002.98
Total:			13,359,854.88			12,157,467.94	25,517,322.82

REPAYMENT SCHEDULE
URBAN GOVERNANCE INFRASTRUCTURE IMPROVEMENT PROJECT (UGIIP)
PANCHAGARGH PAURASHAVA


LOAN REPAYMENT FOR KITCHEN MARKET

Relending Amount Tk.

11,470,240.00

Grace Period 2010-2015	
Initial Investment Tk:	11,470,240.00
Interest Rate Tk/Year:	7%
Grace Period:	5 Years
Total Investment + Interest Tk.	21,908,158.40

Sl. No.	Falling Date	Opening Total Not Due - Principal	Principal Fallen Due	Closing Total Not Due - Principal	Interest Rate	Interest on Total Principal Outstanding	Principal + Interest
1	2	3	4	5 (3-4)	6	7	8 (4+7)
1	30-Jun-2016	11,470,240.00	764,682.67	10,705,557.33	7%	4,817,500.80	5,582,183.47
2	30-Jun-2017	10,705,557.33	764,682.67	9,940,874.67	7%	749,389.01	1,514,071.68
3	30-Jun-2018	9,940,874.67	764,682.67	9,176,192.00	7%	695,861.23	1,460,543.89
4	30-Jun-2019	9,176,192.00	764,682.67	8,411,509.33	7%	642,333.44	1,407,016.11
5	30-Jun-2020	8,411,509.33	764,682.67	7,646,826.67	7%	588,805.65	1,353,488.32
6	30-Jun-2021	7,646,826.67	764,682.67	6,882,144.00	7%	535,277.87	1,299,960.53
7	30-Jun-2022	6,882,144.00	764,682.67	6,117,461.33	7%	481,750.08	1,246,432.75
8	30-Jun-2023	6,117,461.33	764,682.67	5,352,778.67	7%	428,222.29	1,192,904.96
9	30-Jun-2024	5,352,778.67	764,682.67	4,588,096.00	7%	374,694.51	1,139,377.17
10	30-Jun-2025	4,588,096.00	764,682.67	3,823,413.33	7%	321,166.72	1,085,849.39
11	30-Jun-2026	3,823,413.33	764,682.67	3,058,730.67	7%	267,638.93	1,032,321.60
12	30-Jun-2027	3,058,730.67	764,682.67	2,294,048.00	7%	214,111.15	978,793.81
13	30-Jun-2028	2,294,048.00	764,682.67	1,529,365.33	7%	160,583.36	925,266.03
14	30-Jun-2029	1,529,365.33	764,682.67	764,682.67	7%	107,055.57	871,738.24
15	30-Jun-2030	764,682.67	764,682.67	0.00	7%	53,527.79	818,210.45
Total:			11,470,240.00			10,437,918.40	21,908,158.40



REPAYMENT SCHEDULE
URBAN GOVERNANCE INFRASTRUCTURE IMPROVEMENT PROJECT (UGIIP)
SHARIATPUR PAURASHAVA


LOAN REPAYMENT FOR BUS TERMINAL & OTHERS

Relending Amount Tk.

12,173,582.00

Grace Period 2010-2015	
Initial Investment Tk:	12,173,582.00
Interest Rate Tk/Year:	7%
Grace Period:	5 Years
Total Investment + Interest Tk.	23,251,541.62

Sl. No.	Falling Date	Opening Total Not Due - Principal	Principal Fallen Due	Closing Total Not Due - Principal	Interest Rate	Interest on Total Principal Outstanding	Principal + Interest
1	2	3	4	5 (3-4)	6	7	8 (4+7)
1	30-Jun-2016	12,173,582.00	811,572.13	11,362,009.87	7%	5,112,904.44	5,924,476.57
2	30-Jun-2017	11,362,009.87	811,572.13	10,550,437.73	7%	795,340.69	1,606,912.82
3	30-Jun-2018	10,550,437.73	811,572.13	9,738,865.60	7%	738,530.64	1,550,102.77
4	30-Jun-2019	9,738,865.60	811,572.13	8,927,293.47	7%	681,720.59	1,493,292.73
5	30-Jun-2020	8,927,293.47	811,572.13	8,115,721.33	7%	624,910.54	1,436,482.68
6	30-Jun-2021	8,115,721.33	811,572.13	7,304,149.20	7%	568,100.49	1,379,672.63
7	30-Jun-2022	7,304,149.20	811,572.13	6,492,577.07	7%	511,290.44	1,322,862.58
8	30-Jun-2023	6,492,577.07	811,572.13	5,681,004.93	7%	454,480.39	1,266,052.53
9	30-Jun-2024	5,681,004.93	811,572.13	4,869,432.80	7%	397,670.35	1,209,242.48
10	30-Jun-2025	4,869,432.80	811,572.13	4,057,860.67	7%	340,860.30	1,152,432.43
11	30-Jun-2026	4,057,860.67	811,572.13	3,246,288.53	7%	284,050.25	1,095,622.38
12	30-Jun-2027	3,246,288.53	811,572.13	2,434,716.40	7%	227,240.20	1,038,812.33
13	30-Jun-2028	2,434,716.40	811,572.13	1,623,144.27	7%	170,430.15	982,002.28
14	30-Jun-2029	1,623,144.27	811,572.13	811,572.13	7%	113,620.10	925,192.23
15	30-Jun-2030	811,572.13	811,572.13	0.00	7%	56,810.05	868,382.18
Total:			12,173,582.00			11,077,959.62	23,251,541.62



REPAYMENT SCHEDULE
URBAN GOVERNANCE INFRASTRUCTURE IMPROVEMENT PROJECT (UGIIP)
SINGRA PAURASHAVA


LOAN REPAYMENT FOR BUS TERMINAL & OTHERS

Relending Amount Tk.

17,809,524.50

Grace Period 2010-2015	
Initial Investment Tk:	17,809,524.50
Interest Rate Tk/Year:	7%
Grace Period:	5 Years
Total Investment + Interest Tk.	34,016,191.80

Sl. No.	Falling Date	Opening Total Not Due - Principal	Principal Fallen Due	Closing Total Not Due - Principal	Interest Rate	Interest on Total Principal Outstanding	Principal + Interest
1	2	3	4	5 (3-4)	6	7	8 (4+7)
1	30-Jun-2016	17,809,524.50	1,187,301.63	16,622,222.87	7%	7,480,000.29	8,667,301.92
2	30-Jun-2017	16,622,222.87	1,187,301.63	15,434,921.23	7%	1,163,555.60	2,350,857.23
3	30-Jun-2018	15,434,921.23	1,187,301.63	14,247,619.60	7%	1,080,444.49	2,267,746.12
4	30-Jun-2019	14,247,619.60	1,187,301.63	13,060,317.97	7%	997,333.37	2,184,635.01
5	30-Jun-2020	13,060,317.97	1,187,301.63	11,873,016.33	7%	914,222.26	2,101,523.89
6	30-Jun-2021	11,873,016.33	1,187,301.63	10,685,714.70	7%	831,111.14	2,018,412.78
7	30-Jun-2022	10,685,714.70	1,187,301.63	9,498,413.07	7%	748,000.03	1,935,301.66
8	30-Jun-2023	9,498,413.07	1,187,301.63	8,311,111.43	7%	664,888.91	1,852,190.55
9	30-Jun-2024	8,311,111.43	1,187,301.63	7,123,809.80	7%	581,777.80	1,769,079.43
10	30-Jun-2025	7,123,809.80	1,187,301.63	5,936,508.17	7%	498,666.69	1,685,968.32
11	30-Jun-2026	5,936,508.17	1,187,301.63	4,749,206.53	7%	415,555.57	1,602,857.21
12	30-Jun-2027	4,749,206.53	1,187,301.63	3,561,904.90	7%	332,444.46	1,519,746.09
13	30-Jun-2028	3,561,904.90	1,187,301.63	2,374,603.27	7%	249,333.34	1,436,634.98
14	30-Jun-2029	2,374,603.27	1,187,301.63	1,187,301.63	7%	166,222.23	1,353,523.86
15	30-Jun-2030	1,187,301.63	1,187,301.63	0.00	7%	83,111.11	1,270,412.75
Total:			17,809,524.50			16,206,667.30	34,016,191.80



ব ১১৪০১৮৫

SUBSIDIARY LOAN AGREEMENT

The agreement made this 2nd day of February 2010

BETWEEN

THE Government of the People's Republic of Bangladesh acting through the Finance Division, Ministry of Finance (hereinafter referred to as the Government).

AND

The Rajbari Paurashava, established under the Paurashava Ordinance 1977 (Ordinance No. XXVI of 1977), which expression shall, unless the context otherwise admits, include its successor and assignees.

IN ACCORDANCE WITH

The Loan Agreement (Urban Governance and Infrastructure Improvement Project (UGIIP)) Loan No. 1947 BAN (SF), hereinafter referred to as the Loan Agreement No. 1947 BAN (SF) signed by THE GOVERNMENT OF THE PEOPLE'S REPUBLIC OF BANGLADESH AND THE ASIAN DEVELOPMENT BANK ON 03 FEBRUARY, 2003.

WHEREAS the Government have entered into the Loan Agreement referred to above (the Loan Agreement No. 1947 BAN (SF) (with the Asian Development Bank (hereinafter referred to as the Bank) for Loan part of the project entitled Urban Governance and Infrastructure Improvement Project (UGIIP) (hereinafter referred to as the Project) for an amount equivalent to SDR 81,068.27.

AND WHEREAS, Rajbari Paurashava has been entrusted with the execution of part of the project with a portion of the finance to be made available to it by the Government.

AND WHEREAS, section 3.01 (a) of the Loan Agreement No. 1947 BAN (SF) envisages that the Government shall relent to Rajbari Paurashava a portion of the proceeds of the Loan allocated for the project under a Subsidiary Loan Agreement upon terms and conditions satisfactory to the Bank.

NOW, THEREFORE, the parties hereto agree as follows:

ARTICLE-I

DEFINITION

Section-1.01 : WHEREVER used in this Subsidiary Loan Agreement, unless the context otherwise requires, the several terms defined in the Loan Agreement No. 1947 BAN (SF) will have the respective meanings therein set forth.

Posted
28.11.10

[Signature]

REPAYMENT SCHEDULE
URBAN GOVERNANCE INFRASTRUCTURE IMPROVEMENT PROJECT (UGIIP)
RAJBARI PAURASHAVA

LOAN REPAYMENT FOR KITCHEN MARKET & OTHERS

Relending Amount Tk.

8,850,365.00

Grace Period 2010-2015	
Initial Investment Tk:	8,850,365.00
Interest Rate Tk/Year:	7%
Grace Period:	5 Years
Total Investment + interest Tk.	16,904,197.15

Sl. No.	Falling Date	Opening Total Not Due - Principal	Principal Fallen Due	Closing Total Not Due - Principal	Interest Rate	Interest on Total Principal Outstanding	Principal + Interest
1	2	3	4	5 (3-4)	6	7	8 (4+7)
1	30-Jun-2016	8,850,365.00	590,024.33	8,260,340.67	7%	3,717,153.30	4,307,177.63
2	30-Jun-2017	8,260,340.67	590,024.33	7,670,316.33	7%	578,223.85	1,168,248.18
3	30-Jun-2018	7,670,316.33	590,024.33	7,080,292.00	7%	536,922.14	1,126,946.48
4	30-Jun-2019	7,080,292.00	590,024.33	6,490,267.67	7%	495,620.44	1,085,644.77
5	30-Jun-2020	6,490,267.67	590,024.33	5,900,243.33	7%	454,318.74	1,044,343.07
6	30-Jun-2021	5,900,243.33	590,024.33	5,310,219.00	7%	413,017.03	1,003,041.37
7	30-Jun-2022	5,310,219.00	590,024.33	4,720,194.67	7%	371,715.33	961,739.66
8	30-Jun-2023	4,720,194.67	590,024.33	4,130,170.33	7%	330,413.63	920,437.96
9	30-Jun-2024	4,130,170.33	590,024.33	3,540,146.00	7%	289,111.92	879,136.26
10	30-Jun-2025	3,540,146.00	590,024.33	2,950,121.67	7%	247,810.22	837,834.55
11	30-Jun-2026	2,950,121.67	590,024.33	2,360,097.33	7%	206,508.52	796,532.85
12	30-Jun-2027	2,360,097.33	590,024.33	1,770,073.00	7%	165,206.81	755,231.15
13	30-Jun-2028	1,770,073.00	590,024.33	1,180,048.67	7%	123,905.11	713,929.44
14	30-Jun-2029	1,180,048.67	590,024.33	590,024.33	7%	82,603.41	672,627.74
15	30-Jun-2030	590,024.33	590,024.33	0.00	7%	41,301.70	631,326.04
Total:			8,850,365.00			8,053,832.15	16,904,197.15

(2)

[Signature]

গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

৳৫০



৳৫০

পঞ্চাশ টাকা

স ৪৭৭৩০০৬

LOAN AGREEMENT

BETWEEN

GOVERNMENT OF THE PEOPLE'S REPUBLIC OF BANGLADESH
MINISTRY OF FINANCE, FINANCE DIVISION

AND

BANGLADESH POWER DEVELOPMENT BOARD

FOR

FINANCIAL ASSISTANCE THROUGH GOVT. REVENUE BUDGET (FY: 2010-2011)
TO BPDB FOR PAYMENT OF ELECTRICITY BILLS OF PROPOSED
RENTAL POWER PLANT & QUICK RENTAL POWER PLANT

DATED 28.10.2010

AMORTIZATION SCHEDULE

Rate of Interest	3% per annum
Grace Period	5 Years
Repayment Period	20 Years
Loan Amount	Tk. 421.10 Crore.

No.of Instalments	Expected Due Date	Outstanding Principal Amount	Payment of Principal Amount	Interest @ 3.00%per annum	Total
1	20.10.2010	4,211,000,000.00	-	63,165,000.00	63,165,000.00
2	28.04.2011	4,211,000,000.00	-	63,165,000.00	63,165,000.00
3	20.10.2011	4,211,000,000.00	-	63,165,000.00	63,165,000.00
4	28.04.2012	4,211,000,000.00	-	63,165,000.00	63,165,000.00
5	20.10.2012	4,211,000,000.00	-	63,165,000.00	63,165,000.00
6	28.04.2013	4,211,000,000.00	-	63,165,000.00	63,165,000.00
7	20.10.2013	4,211,000,000.00	-	63,165,000.00	63,165,000.00
8	28.04.2014	4,211,000,000.00	-	63,165,000.00	63,165,000.00
9	20.10.2014	4,211,000,000.00	-	63,165,000.00	63,165,000.00
10	28.04.2015	4,211,000,000.00	-	63,165,000.00	63,165,000.00
11	20.10.2015	4,211,000,000.00	105,275,000.00	63,165,000.00	168,440,000.00
12	28.04.2016	4,105,725,000.00	105,275,000.00	61,585,875.00	166,860,875.00
13	20.10.2016	4,000,450,000.00	105,275,000.00	60,006,750.00	165,281,750.00
14	28.04.2017	3,895,175,000.00	105,275,000.00	58,427,625.00	163,702,625.00
15	20.10.2017	3,789,900,000.00	105,275,000.00	56,848,500.00	162,123,500.00
16	28.04.2018	3,684,625,000.00	105,275,000.00	55,269,375.00	160,544,375.00
17	20.10.2018	3,579,350,000.00	105,275,000.00	53,690,250.00	158,965,250.00
18	28.04.2019	3,474,075,000.00	105,275,000.00	52,111,125.00	157,386,125.00
19	20.10.2019	3,368,800,000.00	105,275,000.00	50,532,000.00	155,807,000.00
20	28.04.2020	3,263,525,000.00	105,275,000.00	48,952,875.00	154,227,875.00
21	20.10.2020	3,158,250,000.00	105,275,000.00	47,373,750.00	152,648,750.00
22	28.04.2021	3,052,975,000.00	105,275,000.00	45,794,625.00	151,069,625.00
23	20.10.2021	2,947,700,000.00	105,275,000.00	44,215,500.00	149,490,500.00
24	28.04.2022	2,842,425,000.00	105,275,000.00	42,636,375.00	147,911,375.00
25	20.10.2022	2,737,150,000.00	105,275,000.00	41,057,250.00	146,332,250.00
26	28.04.2023	2,631,875,000.00	105,275,000.00	39,478,125.00	144,753,125.00
27	20.10.2023	2,526,600,000.00	105,275,000.00	37,899,000.00	143,174,000.00
28	28.04.2024	2,421,325,000.00	105,275,000.00	36,319,875.00	141,594,875.00
29	20.10.2024	2,316,050,000.00	105,275,000.00	34,740,750.00	140,015,750.00
30	28.04.2025	2,210,775,000.00	105,275,000.00	33,161,625.00	138,436,625.00
31	20.10.2025	2,105,500,000.00	105,275,000.00	31,582,500.00	136,857,500.00
32	28.04.2026	2,000,225,000.00	105,275,000.00	30,003,375.00	135,278,375.00
33	20.10.2026	1,894,950,000.00	105,275,000.00	28,424,250.00	133,699,250.00
34	28.04.2027	1,789,675,000.00	105,275,000.00	26,845,125.00	132,120,125.00
35	20.10.2027	1,684,400,000.00	105,275,000.00	25,266,000.00	130,541,000.00
36	28.04.2028	1,579,125,000.00	105,275,000.00	23,686,875.00	128,961,875.00
37	20.10.2028	1,473,850,000.00	105,275,000.00	22,107,750.00	127,382,750.00
38	28.04.2029	1,368,575,000.00	105,275,000.00	20,528,625.00	125,803,625.00
39	20.10.2029	1,263,300,000.00	105,275,000.00	18,949,500.00	124,224,500.00
40	28.04.2030	1,158,025,000.00	105,275,000.00	17,370,375.00	122,645,375.00
41	20.10.2030	1,052,750,000.00	105,275,000.00	15,791,250.00	121,066,250.00
42	28.04.2031	947,475,000.00	105,275,000.00	14,212,125.00	119,487,125.00
43	20.10.2031	842,200,000.00	105,275,000.00	12,633,000.00	117,908,000.00
44	28.04.2032	736,925,000.00	105,275,000.00	11,053,875.00	116,328,875.00
45	20.10.2032	631,650,000.00	105,275,000.00	9,474,750.00	114,749,750.00
46	28.04.2033	526,375,000.00	105,275,000.00	7,895,625.00	113,170,625.00
47	20.10.2033	421,100,000.00	105,275,000.00	6,316,500.00	111,591,500.00
48	28.04.2034	315,825,000.00	105,275,000.00	4,737,375.00	110,012,375.00
49	20.10.2034	210,550,000.00	105,275,000.00	3,158,250.00	108,433,250.00
50	28.04.2035	105,275,000.00	105,275,000.00	1,579,125.00	106,854,125.00
Total Taka :			4,211,000,000.00	1,926,532,500.00	6,137,532,500.00



স্ব/স্ব/স্ব/স্ব-৩/স্ব/স্ব/স্ব (০৬)/২০০৯ (স্ব/স্ব-১)/স্ব/স্ব, ০৬-২০/০৬/১০

গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

৳৫০



৳৫০

পঞ্চাশ টাকা

৪৪৫২১৪৮

LOAN AGREEMENT

BETWEEN

GOVERNMENT OF THE PEOPLE'S REPUBLIC OF BANGLADESH
MINISTRY OF FINANCE, FINANCE DIVISION

AND

BANGLADESH POWER DEVELOPMENT BOARD

FOR

FINANCIAL ASSISTANCE THROUGH GOVT. REVENUE BUDGET (FY: 2009-2010)
TO BPDB FOR PAYMENT OF ARREAR ELECTRICITY BILLS OF
3 (THREE) YEARS' RENTAL POWER PLANT

DATED.....20.06.2010

AMORTIZATION SCHEDULE

Rate of Interest	3% per annum
Grace Period	5 Years
Repayment Period	20 Years
Loan Amount	Tk. 100.00 Crore.

No.of Instalments	Expected Due Date	Outstanding Principal Amount	Payment of Principal Amount	Interest @ 3.00%per annum	Total
1	20.06.2010	1,000,000,000.00	-	15,000,000.00	15,000,000.00
2	20.12.2010	1,000,000,000.00	-	15,000,000.00	15,000,000.00
3	20.06.2011	1,000,000,000.00	-	15,000,000.00	15,000,000.00
4	20.12.2011	1,000,000,000.00	-	15,000,000.00	15,000,000.00
5	20.06.2012	1,000,000,000.00	-	15,000,000.00	15,000,000.00
6	20.12.2012	1,000,000,000.00	-	15,000,000.00	15,000,000.00
7	20.06.2013	1,000,000,000.00	-	15,000,000.00	15,000,000.00
8	20.12.2013	1,000,000,000.00	-	15,000,000.00	15,000,000.00
9	20.06.2014	1,000,000,000.00	-	15,000,000.00	15,000,000.00
10	20.12.2014	1,000,000,000.00	-	15,000,000.00	15,000,000.00
11	20.06.2015	1,000,000,000.00	25,000,000.00	15,000,000.00	40,000,000.00
12	20.12.2015	975,000,000.00	25,000,000.00	14,625,000.00	39,625,000.00
13	20.06.2016	950,000,000.00	25,000,000.00	14,250,000.00	39,250,000.00
14	20.12.2016	925,000,000.00	25,000,000.00	13,875,000.00	38,875,000.00
15	20.06.2017	900,000,000.00	25,000,000.00	13,500,000.00	38,500,000.00
16	20.12.2017	875,000,000.00	25,000,000.00	13,125,000.00	38,125,000.00
17	20.06.2018	850,000,000.00	25,000,000.00	12,750,000.00	37,750,000.00
18	20.12.2018	825,000,000.00	25,000,000.00	12,375,000.00	37,375,000.00
19	20.06.2019	800,000,000.00	25,000,000.00	12,000,000.00	37,000,000.00
20	20.12.2019	775,000,000.00	25,000,000.00	11,625,000.00	36,625,000.00
21	20.06.2020	750,000,000.00	25,000,000.00	11,250,000.00	36,250,000.00
22	20.12.2020	725,000,000.00	25,000,000.00	10,875,000.00	35,875,000.00
23	20.06.2021	700,000,000.00	25,000,000.00	10,500,000.00	35,500,000.00
24	20.12.2021	675,000,000.00	25,000,000.00	10,125,000.00	35,125,000.00
25	20.06.2022	650,000,000.00	25,000,000.00	9,750,000.00	34,750,000.00
26	20.12.2022	625,000,000.00	25,000,000.00	9,375,000.00	34,375,000.00
27	20.06.2023	600,000,000.00	25,000,000.00	9,000,000.00	34,000,000.00
28	20.12.2023	575,000,000.00	25,000,000.00	8,625,000.00	33,625,000.00
29	20.06.2024	550,000,000.00	25,000,000.00	8,250,000.00	33,250,000.00
30	20.12.2024	525,000,000.00	25,000,000.00	7,875,000.00	32,875,000.00
31	20.06.2025	500,000,000.00	25,000,000.00	7,500,000.00	32,500,000.00
32	20.12.2025	475,000,000.00	25,000,000.00	7,125,000.00	32,125,000.00
33	20.06.2026	450,000,000.00	25,000,000.00	6,750,000.00	31,750,000.00
34	20.12.2026	425,000,000.00	25,000,000.00	6,375,000.00	31,375,000.00
35	20.06.2027	400,000,000.00	25,000,000.00	6,000,000.00	31,000,000.00
36	20.12.2027	375,000,000.00	25,000,000.00	5,625,000.00	30,625,000.00
37	20.06.2028	350,000,000.00	25,000,000.00	5,250,000.00	30,250,000.00
38	20.12.2028	325,000,000.00	25,000,000.00	4,875,000.00	29,875,000.00
39	20.06.2029	300,000,000.00	25,000,000.00	4,500,000.00	29,500,000.00
40	20.12.2029	275,000,000.00	25,000,000.00	4,125,000.00	29,125,000.00
41	20.06.2030	250,000,000.00	25,000,000.00	3,750,000.00	28,750,000.00
42	20.12.2030	225,000,000.00	25,000,000.00	3,375,000.00	28,375,000.00
43	20.06.2031	200,000,000.00	25,000,000.00	3,000,000.00	28,000,000.00
44	20.12.2031	175,000,000.00	25,000,000.00	2,625,000.00	27,625,000.00
45	20.06.2032	150,000,000.00	25,000,000.00	2,250,000.00	27,250,000.00
46	20.12.2032	125,000,000.00	25,000,000.00	1,875,000.00	26,875,000.00
47	20.06.2033	100,000,000.00	25,000,000.00	1,500,000.00	26,500,000.00
48	20.12.2033	75,000,000.00	25,000,000.00	1,125,000.00	26,125,000.00
49	20.06.2034	50,000,000.00	25,000,000.00	750,000.00	25,750,000.00
50	20.12.2034	25,000,000.00	25,000,000.00	375,000.00	25,375,000.00
	Total Taka :		1,000,000,000.00	457,500,000.00	1,457,500,000.00

LOAN AGREEMENT NUMBER : BD-P55

SUBSIDIARY LOAN AGREEMENT

BETWEEN

THE GOVERNMENT OF THE PEOPLE'S REPUBLIC OF BANGLADESH

AND

POWER GRID COMPANY OF BANGLADESH (PGCB) LTD.

FOR

NEW HARIPUR POWER PLANT DEVELOPMENT PROJECT

**(CONSTRUCTION OF HARIPUR 360 MW COMBINED CYCLE POWER
PLANT AND ASSOCIATED SUBSTATION)**

AT

HARIPUR

(FINANCED BY JAPAN INTERNATIONAL COOPERATION AGENCY)

DATED 29 September, 2010

Amortization Schedule (Loan No. BD- P 55)

New Haripur Power Plant Development Project
(Construction of Haripur 360 MW Combined Cycle Power Plant & Associated Substation)
Power Grid Company of Bangladesh (PGCB).

Sl. No	Falling Date	Opening Total not Due Principal (JP¥)	Principal Fallen Due (JP¥)	Closing Total not Due Principal (JP¥)	Interest Rate	Interest On total Principal Outstanding (JP¥)	(Principal + Interest) (JP¥)
1	2009						Grace period
2	2010						
3	2011						
4	2012						
5	2013						
6	15-Jan-14	1,773,753,700.00	59,125,123.33	1,714,628,576.67	4.00%	390,225,814.00	449,350,937.33
7	15-Jul-14	1,714,628,576.67	59,125,123.33	1,655,503,453.33	4.00%	34,292,571.53	93,417,694.87
8	15-Jan-15	1,655,503,453.33	59,125,123.33	1,596,378,330.00	4.00%	33,110,069.07	92,235,192.40
9	15-Jul-15	1,596,378,330.00	59,125,123.33	1,537,253,206.67	4.00%	31,927,566.60	91,052,689.93
10	15-Jan-16	1,537,253,206.67	59,125,123.33	1,478,128,083.33	4.00%	30,745,064.13	89,870,187.47
11	15-Jul-16	1,478,128,083.33	59,125,123.33	1,419,002,960.00	4.00%	29,562,561.67	88,687,685.00
12	15-Jan-17	1,419,002,960.00	59,125,123.33	1,359,877,836.67	4.00%	28,380,059.20	87,505,182.53
13	15-Jul-17	1,359,877,836.67	59,125,123.33	1,300,752,713.33	4.00%	27,197,556.73	86,322,680.07
14	15-Jan-18	1,300,752,713.33	59,125,123.33	1,241,627,590.00	4.00%	26,015,054.27	85,140,177.60
15	15-Jul-18	1,241,627,590.00	59,125,123.33	1,182,502,466.67	4.00%	24,832,551.80	83,957,675.13
16	15-Jan-19	1,182,502,466.67	59,125,123.33	1,123,377,343.33	4.00%	23,650,049.33	82,775,172.67
17	15-Jul-19	1,123,377,343.33	59,125,123.33	1,064,252,220.00	4.00%	22,467,546.87	81,592,670.20
18	15-Jan-20	1,064,252,220.00	59,125,123.33	1,005,127,096.67	4.00%	21,285,044.40	80,410,167.73
19	15-Jul-20	1,005,127,096.67	59,125,123.33	946,001,973.33	4.00%	20,102,541.93	79,227,665.27
20	15-Jan-21	946,001,973.33	59,125,123.33	886,876,850.00	4.00%	18,920,039.47	78,045,162.80
21	15-Jul-21	886,876,850.00	59,125,123.33	827,751,726.67	4.00%	17,737,537.00	76,862,660.33
22	15-Jan-22	827,751,726.67	59,125,123.33	768,626,603.33	4.00%	16,555,034.53	75,680,157.87
23	15-Jul-22	768,626,603.33	59,125,123.33	709,501,480.00	4.00%	15,372,532.07	74,497,655.40
24	15-Jan-23	709,501,480.00	59,125,123.33	650,376,356.67	4.00%	14,190,029.60	73,315,152.93
25	15-Jul-23	650,376,356.67	59,125,123.33	591,251,233.33	4.00%	13,007,527.13	72,132,650.47
26	15-Jan-24	591,251,233.33	59,125,123.33	532,126,110.00	4.00%	11,825,024.67	70,950,148.00
27	15-Jul-24	532,126,110.00	59,125,123.33	473,000,986.67	4.00%	10,642,522.20	69,767,645.53
28	15-Jan-25	473,000,986.67	59,125,123.33	413,875,863.33	4.00%	9,460,019.73	68,585,143.07
29	15-Jul-25	413,875,863.33	59,125,123.33	354,750,740.00	4.00%	8,277,517.27	67,402,640.60
30	15-Jan-26	354,750,740.00	59,125,123.33	295,625,616.67	4.00%	7,095,014.80	66,220,138.13
31	15-Jul-26	295,625,616.67	59,125,123.33	236,500,493.33	4.00%	5,912,512.33	65,037,635.67
32	15-Jan-27	236,500,493.33	59,125,123.33	177,375,370.00	4.00%	4,730,009.87	63,855,133.20
33	15-Jul-27	177,375,370.00	59,125,123.33	118,250,246.67	4.00%	3,547,507.40	62,672,630.73
34	15-Jan-28	118,250,246.67	59,125,123.33	59,125,123.33	4.00%	2,365,004.93	61,490,128.27
35	15-Jul-28	59,125,123.33	59,125,123.33	0.00	4.00%	1,182,502.47	60,307,625.80
		Total	1,773,753,700.00			904,614,387.00	2,678,368,087.00

LOAN AGREEMENT NUMBER: .BD-P-55

Subsidiary Loan Agreement

BETWEEN

THE GOVERNMENT OF THE PEOPLE'S REPUBLIC OF BANGLADESH

AND

RURAL ELECTRIFICATION BOARD (REB)

FOR

NEW HARIPUR POWER PLANT DEVELOPMENT PROJECT

**(CONSTRUCTION OF HARIPUR 360 MW COMBINED CYCLE POWER PLANT
AND ASSOCIATED SUBSTATION)**

AT

HARIPUR

(FINANCED BY JAPAN INTERNATIONAL COOPERATION AGENCY)

DATED: ²⁹ SEPTEMBER 2010

AMORTIZATION SCHEDULE

Annexure-3

**Project :Construction of 360 MW Combind Cycle Power
Plant Project at Haripur, Narayangonj
(JICA LOAN NO-BD-P-55)
Loan Amount : Japanese yen 566,613,344.00
Executing Agency : Rural Electrification Board (REB)**

Dated : 14-10-2009

(FIG. IN JAPANESE YEN)

Installment Sl. No.	Installment due	Total Principal Amount.	Repayment of Principal Amount.	Interest @ 2%.	Installment (Principal + Interest)
1	2	3	4	5	6
1	15 January, 2017	566,613,344.00	11,332,266.88	39,662,934.08	50,995,200.96
2	15 July,2017	555,281,077.12	11,332,266.88	5,552,810.77	16,885,077.65
3	15 January, 2018	543,948,810.24	11,332,266.88	5,439,488.10	16,771,754.98
4	15 July,2018	532,616,543.36	11,332,266.88	5,326,165.43	16,658,432.31
5	15 January, 2019	521,284,276.48	11,332,266.88	5,212,842.76	16,545,109.64
6	15 July,2019	509,952,009.60	11,332,266.88	5,099,520.10	16,431,786.98
7	15 January, 2020	498,619,742.72	11,332,266.88	4,986,197.43	16,318,464.31
8	15 July,2020	487,287,475.84	11,332,266.88	4,872,874.76	16,205,141.64
9	15 January, 2021	475,955,208.96	11,332,266.88	4,759,552.09	16,091,818.97
10	15 July,2021	464,622,942.08	11,332,266.88	4,646,229.42	15,978,496.30
11	15 January, 2022	453,290,675.20	11,332,266.88	4,532,906.75	15,865,173.63
12	15 July,2022	441,958,408.32	11,332,266.88	4,419,584.08	15,751,850.96
13	15 January,2023	430,626,141.44	11,332,266.88	4,306,261.41	15,638,528.29
14	15 July,2023	419,293,874.56	11,332,266.88	4,192,938.75	15,525,205.63
15	15 January, 2024	407,961,607.68	11,332,266.88	4,079,616.08	15,411,882.96
16	15 July,2024	396,629,340.80	11,332,266.88	3,966,293.41	15,298,560.29
17	15 January, 2025	385,297,073.92	11,332,266.88	3,852,970.74	15,185,237.62
18	15 July,2025	373,964,807.04	11,332,266.88	3,739,648.07	15,071,914.95
19	15 January, 2026	362,632,540.16	11,332,266.88	3,626,325.40	14,958,592.28
20	15 July,2026	351,300,273.28	11,332,266.88	3,513,002.73	14,845,269.61
21	15 January, 2027	339,968,006.40	11,332,266.88	3,399,680.06	14,731,946.94
22	15 July,2027	328,635,739.52	11,332,266.88	3,286,357.40	14,618,624.28
23	15 January,2028	317,303,472.64	11,332,266.88	3,173,034.73	14,505,301.61
24	15 July,2028	305,971,205.76	11,332,266.88	3,059,712.06	14,391,978.94
25	15 January, 2029	294,638,938.88	11,332,266.88	2,946,389.39	14,278,656.27
26	15 July,2029	283,306,672.00	11,332,266.88	2,833,066.72	14,165,333.60
27	15 January, 2030	271,974,405.12	11,332,266.88	2,719,744.05	14,052,010.93
28	15 July,2030	260,642,138.24	11,332,266.88	2,606,421.38	13,938,688.26
29	15 January,2031	249,309,871.36	11,332,266.88	2,493,098.71	13,825,365.59
30	15 July,2031	237,977,604.48	11,332,266.88	2,379,776.04	13,712,042.92
31	15 January, 2032	226,645,337.60	11,332,266.88	2,266,453.38	13,598,720.26
32	15 July,2032	215,313,070.72	11,332,266.88	2,153,130.71	13,485,397.59
33	15 January, 2033	203,980,803.84	11,332,266.88	2,039,808.04	13,372,074.92
34	15 July,2033	192,648,536.96	11,332,266.88	1,926,485.37	13,258,752.25
35	15 January, 2034	181,316,270.08	11,332,266.88	1,813,162.70	13,145,429.58
36	15 July,2034	169,984,003.20	11,332,266.88	1,699,840.03	13,032,106.91
37	15 January,2035	158,651,736.32	11,332,266.88	1,586,517.36	12,918,784.24
38	15 July,2035	147,319,469.44	11,332,266.88	1,473,194.69	12,805,461.57
39	15 January,2036	135,987,202.56	11,332,266.88	1,359,872.03	12,692,138.91
40	15 July,2036	124,654,935.68	11,332,266.88	1,246,549.36	12,578,816.24
41	15 January, 2037	113,322,668.80	11,332,266.88	1,133,226.69	12,465,493.57
42	15 July,2037	101,990,401.92	11,332,266.88	1,019,904.02	12,352,170.90
43	15 January, 2038	90,658,135.04	11,332,266.88	906,581.35	12,238,848.23
44	15 July,2038	79,325,868.16	11,332,266.88	793,258.68	12,125,525.56
45	15 January,2039	67,993,601.28	11,332,266.88	679,936.01	12,012,202.89
46	15 July,2039	56,661,334.40	11,332,266.88	566,613.34	11,898,880.22
47	15 January, 2040	45,329,067.52	11,332,266.88	453,290.68	11,785,557.56
48	15 July,2040	33,996,800.64	11,332,266.88	339,968.01	11,672,234.89
49	15 January, 2041	22,664,533.76	11,332,266.88	226,645.34	11,558,912.22
50	15 July,2041	11,332,266.88	11,332,266.88	113,322.67	11,445,589.55
	Total		566,613,344.00	178,483,203.36	745,096,547.36

Interest @ 0.75% calculated for 8 years grace period, amounting to Japanese Yen 33,996,800.64 added to the interest payable against 1st Repayment Installment as shown in column-5 (2% interest on principal for 6 month 5,666,133.44+0.75% Moratorium interest-33,996,800.64)=39,662,934.08 and in column-6 (Principal-11,332,266.88+2% interest for 6 month-5,666,133.44+0.75% Moratorium Interest-33,996,800.64)=50,995,200.96

০৭.১০৬.০১৮.০০.০০.০০১.২০১০-১৮১, ০৮-২০.১০.২০১০



ম ৫৮৮৮৬১৪

JICA LOAN AGREEMENT NO-BD-P63

**SUBSIDIARY LOAN AGREEMENT
(SLA)**

BETWEEN

**THE GOVERNMENT OF THE PEOPLE'S
REPUBLIC OF BANGLADESH
(THE GOB)**

AND

**RURAL ELECTRIFICATION BOARD
(REB)**

FOR

**RURAL ELECTRIFICATION UP-GRADATION PROJECT AT
RAJSHAHI, RANGPUR, BARISAL AND KHULNA DIVISION**

**FINANCED BY
JAPAN INTERNATIONAL COOPERATION AGENCY
(JICA)**

DATED: .20.10.2010...

Contd.. P/2

AMORTIZATION SCHEDULE

Annexure-1

**Project :Rural Electrification Up-Gradation Project
Plant Project at Rajshahi,Rangpur,Barisal & Khulna Division
(JICA LOAN NO-BD-P-63)
Loan Amount : Japanese yen 13,241,000,000
Executing Agency : Rural Electrification Board (REB)**

Dated : 29-05-2010

(FIG. IN JAPANESE YEN)

Installment Sl. No.	Installment due	Principal amount./ Bal. Principal amount.	Repayment of Principal Amount.	Interest @ 2%.	Installment (Principal + Interest)
1	2	3	4	5	6
1	20 August, 2018	13,853,349,390.75	277,066,987.82	37,954,381.89	315,021,369.71
2	20 February,2019	13,576,282,402.94	277,066,987.82	135,762,824.03	412,829,811.84
3	20 August, 2019	13,299,215,415.12	277,066,987.82	132,992,154.15	410,059,141.97
4	20 February,2020	13,022,148,427.31	277,066,987.82	130,221,484.27	407,288,472.09
5	20 August, 2020	12,745,081,439.49	277,066,987.82	127,450,814.39	404,517,802.21
6	20 February,2021	12,468,014,451.68	277,066,987.82	124,680,144.52	401,747,132.33
7	20 August, 2021	12,190,947,463.86	277,066,987.82	121,909,474.64	398,976,462.45
8	20 February,2022	11,913,880,476.05	277,066,987.82	119,138,804.76	396,205,792.58
9	20 August, 2022	11,636,813,488.23	277,066,987.82	116,368,134.88	393,435,122.70
10	20 February,2023	11,359,746,500.42	277,066,987.82	113,597,465.00	390,664,452.82
11	20 August, 2023	11,082,679,512.60	277,066,987.82	110,826,795.13	387,893,782.94
12	20 February,2024	10,805,612,524.79	277,066,987.82	108,056,125.25	385,123,113.06
13	20 August, 2024	10,528,545,536.97	277,066,987.82	105,285,455.37	382,352,443.18
14	20 February,2025	10,251,478,549.16	277,066,987.82	102,514,785.49	379,581,773.31
15	20 August, 2025	9,974,411,561.34	277,066,987.82	99,744,115.61	376,811,103.43
16	20 February,2026	9,697,344,573.53	277,066,987.82	96,973,445.74	374,040,433.55
17	20 August, 2026	9,420,277,585.71	277,066,987.82	94,202,775.86	371,269,763.67
18	20 February,2027	9,143,210,597.90	277,066,987.82	91,432,105.98	368,499,093.79
19	20 August, 2027	8,866,143,610.08	277,066,987.82	88,661,436.10	365,728,423.92
20	20 February,2028	8,589,076,622.27	277,066,987.82	85,890,766.22	362,957,754.04
21	20 August, 2028	8,312,009,634.45	277,066,987.82	83,120,096.34	360,187,084.16
22	20 February,2029	8,034,942,646.64	277,066,987.82	80,349,426.47	357,416,414.28
23	20 August, 2029	7,757,875,658.82	277,066,987.82	77,578,756.59	354,645,744.40
24	20 February,2030	7,480,808,671.01	277,066,987.82	74,808,086.71	351,875,074.53
25	20 August, 2030	7,203,741,683.19	277,066,987.82	72,037,416.83	349,104,404.65
26	20 February,2031	6,926,674,695.38	277,066,987.82	69,266,746.95	346,333,734.77
27	20 August, 2031	6,649,607,707.56	277,066,987.82	66,496,077.08	343,563,064.89
28	20 February,2032	6,372,540,719.75	277,066,987.82	63,725,407.20	340,792,395.01
29	20 August, 2032	6,095,473,731.93	277,066,987.82	60,954,737.32	338,021,725.13
30	20 February,2033	5,818,406,744.12	277,066,987.82	58,184,067.44	335,251,055.26
31	20 August, 2033	5,541,339,756.30	277,066,987.82	55,413,397.56	332,480,385.38
32	20 February,2034	5,264,272,768.49	277,066,987.82	52,642,727.68	329,709,715.50
33	20 August, 2034	4,987,205,780.67	277,066,987.82	49,872,057.81	326,939,045.62
34	20 February,2035	4,710,138,792.86	277,066,987.82	47,101,387.93	324,168,375.74
35	20 August, 2035	4,433,071,805.04	277,066,987.82	44,330,718.05	321,397,705.87
36	20 February,2036	4,156,004,817.23	277,066,987.82	41,560,048.17	318,627,035.99
37	20 August, 2036	3,878,937,829.41	277,066,987.82	38,789,378.29	315,856,366.11
38	20 February,2037	3,601,870,841.60	277,066,987.82	36,018,708.42	313,085,696.23
39	20 August, 2037	3,324,803,853.78	277,066,987.82	33,248,038.54	310,315,026.35
40	20 February,2038	3,047,736,865.97	277,066,987.82	30,477,368.66	307,544,356.47
41	20 August, 2038	2,770,669,878.15	277,066,987.82	27,706,698.78	304,773,686.60
42	20 February,2039	2,493,602,890.34	277,066,987.82	24,936,028.90	302,003,016.72
43	20 August, 2039	2,216,535,902.52	277,066,987.82	22,165,359.03	299,232,346.84
44	20 February,2040	1,939,468,914.71	277,066,987.82	19,394,689.15	296,461,676.96
45	20 August, 2040	1,662,401,926.89	277,066,987.82	16,624,019.27	293,691,007.08
46	20 February,2041	1,385,334,939.08	277,066,987.82	13,853,349.39	290,920,337.21
47	20 August, 2041	1,108,267,951.26	277,066,987.82	11,082,679.51	288,149,667.33
48	20 February,2042	831,200,963.45	277,066,987.82	8,312,009.63	285,378,997.45
49	20 August, 2042	554,133,975.63	277,066,987.82	5,541,339.76	282,608,327.57
50	20 February,2043	277,066,987.82	277,066,987.82	2,770,669.88	279,837,657.69
	Total		13,853,349,390.75	3,432,024,982.63	17,285,374,373.38

NOTE : 1. Interest @ .75% Calculated for 8 years (during the moratorium/grace period) amounting to Yen 612,349,390.75 and added to the principal Loan amount (13,241,000,000.00+612,349,390.75)=13,853,349,390.75

Moratorium interest is calculated on the basis of disbursement as exhibited in DPP of the Project.(Annexure-1-A)

2

বাংলাদেশ চিনি ও খাদ্য শিল্প করপোরেশন

চিনিশিল্প ভবন, ৩, দিলকুশা বাণিজ্যিক এলাকা, ঢাকা-১০০০

বিএসএফআইসি'র প্রধান কার্যালয় ও এর নিয়ন্ত্রণাধীন চিনিকলসমূহ হতে স্বাভাবিক নিয়মে অবসরগ্রহণকারী/বিদায়ী ১০৮৫ জনবলের প্রাপ্য আর্থিক সুবিধাদি পরিশোধের নিমিত্ত অর্থ মন্ত্রণালয়ের জিও নং-০৭.১০১.০২০.০৩.০৯.০০৭.২০০৯-৪৭১ তাং ১৮/৭/২০১০ এর মাধ্যমে ২য় পর্যায়ে বরাদ্দকৃত ২৯.৩৪ কোটি (উনত্রিশ কোটি চৌত্রিশ লক্ষ) টাকা ঋণ পরিশোধের সিডিউলঃ

(ক)	ঋণের পরিমাণ	:	২৯.৩৪ কোটি
(খ)	সুদের হার	:	৫% (বার্ষিক)
(গ)	ঋণ পরিশোধের মেয়াদ	:	১৫ বৎসর (মান্যাসিক কিস্তিতে)
(ঘ)	কিস্তি আরম্ভের তারিখ	:	০৪/০২/২০১১

ক্রমিক নং	বৎসর	পরিশোধের সিডিউল		
		আসল	সুদ	মোট
১	০৪/২/২০১১	৯,৭৮০,০০০	৭,৩৩৫,০০০	১৭,১১৫,০০০
২	০৪/৮/২০১১	৯,৭৮০,০০০	৭,০৯০,৫০০	১৬,৮৭০,৫০০
৩	০৪/২/২০১২	৯,৭৮০,০০০	৬,৮৪৬,০০০	১৬,৬২৬,০০০
৪	০৪/৮/২০১২	৯,৭৮০,০০০	৬,৬০১,৫০০	১৬,৩৮১,৫০০
৫	০৪/২/২০১৩	৯,৭৮০,০০০	৬,৩৫৭,০০০	১৬,১৩৭,০০০
৬	০৪/৮/২০১৩	৯,৭৮০,০০০	৬,১১২,৫০০	১৫,৮৯২,৫০০
৭	০৪/২/২০১৪	৯,৭৮০,০০০	৫,৮৬৮,০০০	১৫,৬৪৮,০০০
৮	০৪/৮/২০১৪	৯,৭৮০,০০০	৫,৬২৩,৫০০	১৫,৪০৩,৫০০
৯	০৪/২/২০১৫	৯,৭৮০,০০০	৫,৩৭৯,০০০	১৫,১৫৯,০০০
১০	০৪/৮/২০১৫	৯,৭৮০,০০০	৫,১৩৪,৫০০	১৪,৯১৪,৫০০
১১	০৪/২/২০১৬	৯,৭৮০,০০০	৪,৮৯০,০০০	১৪,৬৭০,০০০
১২	০৪/৮/২০১৬	৯,৭৮০,০০০	৪,৬৪৫,৫০০	১৪,৪২৫,৫০০
১৩	০৪/২/২০১৭	৯,৭৮০,০০০	৪,৪০১,০০০	১৪,১৮১,০০০
১৪	০৪/৮/২০১৭	৯,৭৮০,০০০	৪,১৫৬,৫০০	১৩,৯৩৬,৫০০
১৫	০৪/২/২০১৮	৯,৭৮০,০০০	৩,৯১২,০০০	১৩,৬৯২,০০০
১৬	০৪/৮/২০১৮	৯,৭৮০,০০০	৩,৬৬৭,৫০০	১৩,৪৪৭,৫০০
১৭	০৪/২/২০১৯	৯,৭৮০,০০০	৩,৪২৩,০০০	১৩,২০৩,০০০
১৮	০৪/৮/২০১৯	৯,৭৮০,০০০	৩,১৭৮,৫০০	১২,৯৫৮,৫০০
১৯	০৪/২/২০২০	৯,৭৮০,০০০	২,৯৩৪,০০০	১২,৭১৪,০০০
২০	০৪/৮/২০২০	৯,৭৮০,০০০	২,৬৮৯,৫০০	১২,৪৬৯,৫০০
২১	০৪/২/২০২১	৯,৭৮০,০০০	২,৪৪৫,০০০	১২,২২৫,০০০
২২	০৪/৮/২০২১	৯,৭৮০,০০০	২,২০০,৫০০	১১,৯৮০,৫০০
২৩	০৪/২/২০২২	৯,৭৮০,০০০	১,৯৫৬,০০০	১১,৭৩৬,০০০
২৪	০৪/৮/২০২২	৯,৭৮০,০০০	১,৭১১,৫০০	১১,৪৯১,৫০০
২৫	০৪/২/২০২৩	৯,৭৮০,০০০	১,৪৬৭,০০০	১১,২৪৭,০০০
২৬	০৪/৮/২০২৩	৯,৭৮০,০০০	১,২২২,৫০০	১১,০০২,৫০০
২৭	০৪/২/২০২৪	৯,৭৮০,০০০	৯৭৮,০০০	১০,৭৫৮,০০০
২৮	০৪/৮/২০২৪	৯,৭৮০,০০০	৭৩৩,৫০০	১০,৫১৩,৫০০
২৯	০৪/২/২০২৫	৯,৭৮০,০০০	৪৮৯,০০০	১০,২৬৯,০০০
৩০	০৪/৮/২০২৫	৯,৭৮০,০০০	২৪৪,৫০০	১০,০২৪,৫০০
		২৯৩,৪০০,০০০	১১৩,৬৯২,৫০০	৪০৭,০৯২,৫০০

Amortization Schedule
Bangladesh Freedom Fighters' Welfare Trust
88-Motijheel C/A, Dhaka

(Expressed in TK)

Sl. No.	Falling date	Opening Total not due Principal (TK)	Principal Fallen due (TK)	Closing Total not due Principal (TK)	Interest Rate	Interest on total Principal Outstanding (TK)	(Principal + Interest) (TK)
(I)	(II)	(III)	(IV)	(V)	(VI)	(VII)	(VIII)
1	31-Dec-2015	26,500,000.00	1,325,000.00	25,175,000.00	5%	7,177,083.33	8,502,083.33
2	30-Jun-2016	25,175,000.00	1,325,000.00	23,850,000.00	5%	629,375.00	1,954,375.00
3	31-Dec-2016	23,850,000.00	1,325,000.00	22,525,000.00	5%	596,250.00	1,921,250.00
4	30-Jun-2017	22,525,000.00	1,325,000.00	21,200,000.00	5%	563,125.00	1,888,125.00
5	31-Dec-2017	21,200,000.00	1,325,000.00	19,875,000.00	5%	530,000.00	1,855,000.00
6	30-Jun-2018	19,875,000.00	1,325,000.00	18,550,000.00	5%	496,875.00	1,821,875.00
7	31-Dec-2018	18,550,000.00	1,325,000.00	17,225,000.00	5%	463,750.00	1,788,750.00
8	30-Jun-2019	17,225,000.00	1,325,000.00	15,900,000.00	5%	430,625.00	1,755,625.00
9	31-Dec-2019	15,900,000.00	1,325,000.00	14,575,000.00	5%	397,500.00	1,722,500.00
10	30-Jun-2020	14,575,000.00	1,325,000.00	13,250,000.00	5%	364,375.00	1,689,375.00
11	31-Dec-2020	13,250,000.00	1,325,000.00	11,925,000.00	5%	331,250.00	1,656,250.00
12	30-Jun-2021	11,925,000.00	1,325,000.00	10,600,000.00	5%	298,125.00	1,623,125.00
13	31-Dec-2021	10,600,000.00	1,325,000.00	9,275,000.00	5%	265,000.00	1,590,000.00
14	30-Jun-2022	9,275,000.00	1,325,000.00	7,950,000.00	5%	231,875.00	1,556,875.00
15	31-Dec-2022	7,950,000.00	1,325,000.00	6,625,000.00	5%	198,750.00	1,523,750.00
16	30-Jun-2023	6,625,000.00	1,325,000.00	5,300,000.00	5%	165,625.00	1,490,625.00
17	31-Dec-2023	5,300,000.00	1,325,000.00	3,975,000.00	5%	132,500.00	1,457,500.00
18	30-Jun-2024	3,975,000.00	1,325,000.00	2,650,000.00	5%	99,375.00	1,424,375.00
19	31-Dec-2024	2,650,000.00	1,325,000.00	1,325,000.00	5%	66,250.00	1,391,250.00
20	30-Jun-2025	1,325,000.00	1,325,000.00	0.00	5%	33,125.00	1,358,125.00

Amortization Schedule
Bangladesh Freedom Fighters' Welfare Trust
88-Motijheel C/A, Dhaka

(Expressed in TK)

Sl. No.	Falling date	Opening Total not due Principal (TK)	Principal Fallen due (TK)	Closing Total not due Principal (TK)	Interest Rate	Interest on total Principal Outstanding (TK)	(Principal + Interest) (TK)
(I)	(II)	(III)	(IV)	(V)	(VI)	(VII)	(VIII)
1	30-Jun-2011	27,900,000.00	930,000.00	26,970,000.00	5%	1,162,500.00	2,092,500.00
2	31-Dec-2011	26,970,000.00	930,000.00	26,040,000.00	5%	674,250.00	1,604,250.00
3	30-Jun-2012	26,040,000.00	930,000.00	25,110,000.00	5%	651,000.00	1,581,000.00
4	31-Dec-2012	25,110,000.00	930,000.00	24,180,000.00	5%	627,750.00	1,557,750.00
5	30-Jun-2013	24,180,000.00	930,000.00	23,250,000.00	5%	604,500.00	1,534,500.00
6	31-Dec-2013	23,250,000.00	930,000.00	22,320,000.00	5%	581,250.00	1,511,250.00
7	30-Jun-2014	22,320,000.00	930,000.00	21,390,000.00	5%	558,000.00	1,488,000.00
8	31-Dec-2014	21,390,000.00	930,000.00	20,460,000.00	5%	534,750.00	1,464,750.00
9	30-Jun-2015	20,460,000.00	930,000.00	19,530,000.00	5%	511,500.00	1,441,500.00
10	31-Dec-2015	19,530,000.00	930,000.00	18,600,000.00	5%	488,250.00	1,418,250.00
11	30-Jun-2016	18,600,000.00	930,000.00	17,670,000.00	5%	465,000.00	1,395,000.00
12	31-Dec-2016	17,670,000.00	930,000.00	16,740,000.00	5%	441,750.00	1,371,750.00
13	30-Jun-2017	16,740,000.00	930,000.00	15,810,000.00	5%	418,500.00	1,348,500.00
14	31-Dec-2017	15,810,000.00	930,000.00	14,880,000.00	5%	395,250.00	1,325,250.00
15	30-Jun-2018	14,880,000.00	930,000.00	13,950,000.00	5%	372,000.00	1,302,000.00
16	31-Dec-2018	13,950,000.00	930,000.00	13,020,000.00	5%	348,750.00	1,278,750.00
17	30-Jun-2019	13,020,000.00	930,000.00	12,090,000.00	5%	325,500.00	1,255,500.00
18	31-Dec-2019	12,090,000.00	930,000.00	11,160,000.00	5%	302,250.00	1,232,250.00
19	30-Jun-2020	11,160,000.00	930,000.00	10,230,000.00	5%	279,000.00	1,209,000.00
20	31-Dec-2020	10,230,000.00	930,000.00	9,300,000.00	5%	255,750.00	1,185,750.00
21	30-Jun-2021	9,300,000.00	930,000.00	8,370,000.00	5%	232,500.00	1,162,500.00
22	31-Dec-2021	8,370,000.00	930,000.00	7,440,000.00	5%	209,250.00	1,139,250.00
23	30-Jun-2022	7,440,000.00	930,000.00	6,510,000.00	5%	186,000.00	1,116,000.00
24	31-Dec-2022	6,510,000.00	930,000.00	5,580,000.00	5%	162,750.00	1,092,750.00
25	30-Jun-2023	5,580,000.00	930,000.00	4,650,000.00	5%	139,500.00	1,069,500.00
26	31-Dec-2023	4,650,000.00	930,000.00	3,720,000.00	5%	116,250.00	1,046,250.00
27	30-Jun-2024	3,720,000.00	930,000.00	2,790,000.00	5%	93,000.00	1,023,000.00
28	31-Dec-2024	2,790,000.00	930,000.00	1,860,000.00	5%	69,750.00	999,750.00
29	30-Jun-2025	1,860,000.00	930,000.00	930,000.00	5%	46,500.00	976,500.00
30	31-Dec-2025	930,000.00	930,000.00	0.00	5%	23,250.00	953,250.00

গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

৳ ১০০



৳ ১০০

একশত টাকা

ম ৭১০১০২২

LOAN NO. 2622-BAN

SUBSIDIARY LOAN AGREEMENT

BETWEEN

THE GOVERNMENT OF THE PEOPLE'S REPUBLIC OF BANGLADESH

AND

SUNDARBAN GAS COMPANY LIMITED

FOR

NATURAL GAS ACCESS IMPROVEMENT PROJECT

(PART C: ACCESS IMPROVEMENT IN SOUTH WESTERN REGION)

FINANCED BY ASIAN DEVELOPMENT BANK (ADB)

DATED 15.11. 2010

Amortization Schedule

Loan amount (excluding contingencies & financing charges)	:	US\$	34,040,000.00
Interest rate	:	5%	
Terms	:	15	Years(including grace period)
Grace Period	:	3	Years

(Figures in US Dollar)

	Year	Principal Payment	Interest Payment	Total annual repayment of installment
Year-1	Jan15,2011	-	-	-
	Jul-15,2011	-	851,000.00	851,000.00
Year-2	Jan15,2012	-	851,000.00	851,000.00
	Jul-15,2012	-	851,000.00	851,000.00
Year-3	Jan15,2013	-	851,000.00	851,000.00
	Jul-15,2013	-	851,000.00	851,000.00
Year-4	Jan15,2014	1,418,333.33	851,000.00	2,269,333.33
	Jul-15,2014	1,418,333.33	815,541.67	2,233,875.00
Year-5	Jan15,2015	1,418,333.33	780,083.33	2,198,416.67
	Jul-15,2015	1,418,333.33	744,625.00	2,162,958.33
Year-6	Jan15,2016	1,418,333.33	709,166.67	2,127,500.00
	Jul-15,2016	1,418,333.33	673,708.33	2,092,041.67
Year-7	Jan15,2017	1,418,333.33	638,250.00	2,056,583.33
	Jul-15,2017	1,418,333.33	602,791.67	2,021,125.00
Year-8	Jan15,2018	1,418,333.33	567,333.33	1,985,666.67
	Jul-15,2018	1,418,333.33	531,875.00	1,950,208.33
Year-9	Jan15,2019	1,418,333.33	496,416.67	1,914,750.00
	Jul-15,2019	1,418,333.33	460,958.33	1,879,291.67
Year-10	Jan15,2020	1,418,333.33	425,500.00	1,843,833.33
	Jul-15,2020	1,418,333.33	390,041.67	1,808,375.00
Year-11	Jan15,2021	1,418,333.33	354,583.33	1,772,916.67
	Jul-15,2021	1,418,333.33	319,125.00	1,737,458.33
Year-12	Jan15,2022	1,418,333.33	283,666.67	1,702,000.00
	Jul-15,2022	1,418,333.33	248,208.33	1,666,541.67
Year-13	Jan15,2023	1,418,333.33	212,750.00	1,631,083.33
	Jan15,2023	1,418,333.33	177,291.67	1,595,625.00
Year-14	Jan15,2024	1,418,333.33	141,833.33	1,560,166.67
	Jul-15,2024	1,418,333.33	106,375.00	1,524,708.33
Year-15	Jan15,2025	1,418,333.33	70,916.67	1,489,250.00
	Jul-15,2025	1,418,333.33	35,458.33	1,453,791.67
Total		34,040,000.00	14,892,500.00	48,932,500.00

LOAN NO. 2623-BAN (SF)

SUBSIDIARY LOAN AGREEMENT

BETWEEN

THE GOVERNMENT OF THE PEOPLE'S REPUBLIC OF BANGLADESH

AND

TITAS GAS TRANSMISSION AND DISTRIBUTION CO. LTD.

FOR

NATURAL GAS ACCESS IMPROVEMENT PROJECT
(PART D: SUPPLY EFFICIENCY IMPROVEMENT OF TITAS GAS T & D CO. LTD.)

FINANCED BY THE ASIAN DEVELOPMENT BANK (ADB)

DATED: NOVEMBER 15, 2010

SCHEDULE-1

Amortization Schedule

Loan amount : SDR 3,249,000.00
Interest : 5%
Terms : 15 Years (Including Grace Period)
Grace Period : 3 Years

(Figures in SDR)

Year		Principal Payment	Interest Payment	Total annual repayment of installment
Year- 1	January 15, 2011	-	0.00	0.00
	July 15, 2011	-	81,225.00	81,225.00
Year- 2	January 15, 2012	-	81,225.00	81,225.00
	July 15, 2012	-	81,225.00	81,225.00
Year- 3	January 15, 2013	-	81,225.00	81,225.00
	July 15, 2013	-	81,225.00	81,225.00
Year- 4	January 15, 2014	135,375.00	81,225.00	216,600.00
	July 15, 2014	135,375.00	77,840.63	213,215.63
Year- 5	January 15, 2015	135,375.00	74,456.25	209,831.25
	July 15, 2015	135,375.00	71,071.88	206,446.88
Year- 6	January 15, 2016	135,375.00	67,687.50	203,062.50
	July 15, 2016	135,375.00	64,303.13	199,678.13
Year- 7	January 15, 2017	135,375.00	60,918.75	196,293.75
	July 15, 2017	135,375.00	57,534.38	192,909.38
Year- 8	January 15, 2018	135,375.00	54,150.00	189,525.00
	July 15, 2018	135,375.00	50,765.63	186,140.63
Year- 9	January 15, 2019	135,375.00	47,381.25	182,756.25
	July 15, 2019	135,375.00	43,996.88	179,371.88
Year- 10	January 15, 2020	135,375.00	40,612.50	175,987.50
	July 15, 2020	135,375.00	37,228.13	172,603.13
Year- 11	January 15, 2021	135,375.00	33,843.75	169,218.75
	July 15, 2021	135,375.00	30,459.38	165,834.38
Year- 12	January 15, 2022	135,375.00	27,075.00	162,450.00
	July 15, 2022	135,375.00	23,690.63	159,065.63
Year- 13	January 15, 2023	135,375.00	20,306.25	155,681.25
	July 15, 2023	135,375.00	16,921.88	152,296.88
Year- 14	January 15, 2024	135,375.00	13,537.50	148,912.50
	July 15, 2024	135,375.00	10,153.13	145,528.13
Year- 15	January 15, 2025	135,375.00	6,768.75	142,143.75
	July 15, 2025	135,375.00	3,384.38	138,759.38
Total		3,249,000.00	1,421,437.50	4,670,437.50

গণপ্রজাতন্ত্রী বাংলাদেশ সরকার

৳ ১০০



৳ ১০০

একশত টাকা

ম ৪৭৬০৫০৩

ঋণ চুক্তি নামা

গণপ্রজাতন্ত্রী বাংলাদেশ সরকারের (সরকার) পক্ষে প্রতিনিধিত্বকারী অর্থ বিভাগ, অর্থ মন্ত্রণালয়, বাংলাদেশ সচিবালয়, রমনা, ঢাকা, (অতঃপর "সরকার" বলিয়া উল্লিখিত) (১ম পক্ষ) এবং বাংলাদেশ টেক্সটাইল মিলস কর্পোরেশন (বিটিএমসি), প্রধান কার্যালয়, বিটিএমসি ভবন, ৭-৯, কাওরান বাজার, ঢাকা-১২১৫ (অতঃপর "বিটিএমসি" বলিয়া উল্লিখিত) (২য় পক্ষ), (অতঃপর "উভয়পক্ষ" বলিয়া উল্লিখিত) এর মধ্যে অদ্য ১৪১৭ বঙ্গাব্দের ...০৩...মাসের ...০২...তারিখ মোতাবেক ২০১০ খ্রীষ্টাব্দের ...০৬...মাসের ...২৩... তারিখে এই ঋণ চুক্তি সম্পাদিত হইল।

যেহেতু সরকার বিটিএমসি'র আওতাধীন কুড়িগ্রাম টেক্সটাইল মিলস, কাদেদিয়া টেক্সটাইল মিলস, টাংগাইল কটন মিলস এবং ওরিয়েন্ট টেক্সটাইল মিলস (সংযুক্তি-১) এর সেচ্ছাবসর কর্মসূচী (VRS) বাস্তবায়নের আওতায় ১৩৯২ জন জনবলের গ্রাচুইটি, মেডিকেল ভাতা ও অন্যান্য ভাতা বাবদ পাওনা ৪৪.৪০ লক্ষ টাকা হতে অব্যয়িত ২০.২৮ লক্ষ টাকা সমন্বয় করে অবশিষ্ট (৪৪.৪০-২০.২৮)=২৪.১২ লক্ষ টাকা অর্থায়নের নিমিত্ত সরকারের নিকট আবেদন করিয়াছে।

যেহেতু সরকার উক্ত আবেদনের প্রেক্ষিতে "বিটিএমসি"কে নিম্ন বর্ণিত শর্তাবলী সাপেক্ষে উল্লিখিত অংকের টাকা ঋণ হিসাবে প্রদান করিতে সম্মত হইয়াছে : এবং

যেহেতু অর্থ মন্ত্রণালয়ের অর্থ বিভাগের ০৪/০৪/২০১০খ্রিঃ তারিখের স্মারক নং অম/অবি/বা-১/৩-০৯২৭-(০৭)/২০০৯/২২২ এবং বস্তু ও পাট মন্ত্রণালয়ের ০২/০৫/২০১০খ্রিঃ তারিখের স্মারক নং বপাম/সংপ্রঃবঃ-১/২এম-৪১(অংশ-১)/২০০৯/১৭৫ মোতাবেক অর্থ বিভাগ, অর্থ মন্ত্রণালয় এবং বিটিএমসি উভয় পক্ষের মধ্যে এতদসংক্রান্ত একটি ঋণ চুক্তি সম্পাদনের সিদ্ধান্ত গৃহীত হইয়াছে;

সেহেতু উভয় পক্ষ নিম্ন বর্ণিত শর্তাবলী সাপেক্ষে এই ঋণ চুক্তিনামা সম্পাদনে সম্মত হইল :

শর্তাবলীঃ

- (১) প্রদানকৃত অর্থ বিটিএমসি'র নিয়ন্ত্রণাধীন কুড়িগ্রাম টেক্সটাইল মিল, কাদেদিয়া টেক্সটাইল মিলস, টাংগাইল কটন মিলস এবং ওরিয়েন্ট টেক্সটাইল মিলস-এর ১৩৯২ জন কর্মকর্তা, কর্মচারী ও শ্রমিকদের গ্রাচুইটি, মেডিক্যাল ভাতা ও অন্যান্য ভাতা খাতে বকেয়া পাওনা ব্যতীত অন্য কোন খাতে ব্যয় করা যাবে না;
- (২) প্রদেয় অর্থ বিটিএমসি'র খাতে সরকারের ঋণ হিসেবে গণ্য হবে যা আগামী ২০(বিশ) বছরে পরিশোধযোগ্য; এ ঋণের সুদের হার হবে বার্ষিক ৫%;
- (৩) সংস্থার জন্য প্রয়োজ্য বিধি-বিধানের ব্যত্যয় ঘটিয়ে কোনরূপ অর্থ প্রদান করা হলে তার জন্য সংশ্লিষ্ট কর্তৃপক্ষ দায়ী থাকবে;
- (৪) গ্রাচুইটি, মেডিক্যাল ভাতা ও অন্যান্য ভাতা খাতে প্রদেয় অর্থ সংশ্লিষ্ট শ্রমিক/কর্মচারী/কর্মকর্তাদেরকে Account Payee Cheque-এর মাধ্যমে সংশ্লিষ্ট ব্যাংকের Account হতে পরিশোধ এবং ব্যাংকের নাম ও ঠিকানা, Cheque নম্বর, তারিখ, টাকার পরিমাণ অডিট রিপোর্টে উল্লেখ করতে হবে;

অপর পাতা/২

(ক)	ঋণের পরিমাণ	ঃ ২৪.১২ লক্ষ টাকা
(খ)	সুদের হার	ঃ ৫%
(গ)	ঋণপরিশোধের মেয়াদ	ঃ ২০ বছর
(ঘ)	কিস্তি আরম্ভের তারিখ	ঃ ২৩/৬/২০১০

(অংকঃ লক্ষ টাকায়)

ক্রমিক নং	পরিশোধের তারিখ	মূল ঋণের কিস্তি	সুদ	মোট কিস্তি
১	২	৩	৪	৫(৩+৪)
১	২৩/৬/২০১১	১.২১	১.২১	২.৪২
২	২৩/৬/২০১২	১.২১	১.১৫	২.৩৬
৩	২৩/৬/২০১৩	১.২১	১.০৯	২.৩০
৪	২৩/৬/২০১৪	১.২১	১.০২	২.২৩
৫	২৩/৬/২০১৫	১.২১	০.৯৬	২.১৭
৬	২৩/৬/২০১৬	১.২১	০.৯০	২.১১
৭	২৩/৬/২০১৭	১.২১	০.৮৪	২.০৫
৮	২৩/৬/২০১৮	১.২১	০.৭৮	১.৯৯
৯	২৩/৬/২০১৯	১.২১	০.৭২	১.৯৩
১০	২৩/৬/২০২০	১.২১	০.৬৬	১.৮৭
১১	২৩/৬/২০২১	১.২১	০.৬০	১.৮১
১২	২৩/৬/২০২২	১.২১	০.৫৪	১.৭৫
১৩	২৩/৬/২০২৩	১.২১	০.৪৮	১.৬৯
১৪	২৩/৬/২০২৪	১.২১	০.৪২	১.৬৩
১৫	২৩/৬/২০২৫	১.২১	০.৩৬	১.৫৭
১৬	২৩/৬/২০২৬	১.২১	০.৩০	১.৫১
১৭	২৩/৬/২০২৭	১.২১	০.২৪	১.৪৫
১৮	২৩/৬/২০২৮	১.২১	০.১৮	১.৩৯
১৯	২৩/৬/২০২৯	১.২১	০.১২	১.৩৩
২০	২৩/৬/২০৩০	১.১৩	০.০৬	১.১৯
	মোটঃ	২৪.১২	১২.৬৩	৩৬.৭৫

